

CONSTRUCTION MANAGER PROPOSAL

FOR CONTRACT NUMBER XX-XX-XXXX           


This proposal, dated Enter Proposal Date, is submitted by Enter Firm Name of Enter City & State for Construction Manager’s Service.


DESCRIPTION/LOCATION OF CONSTRUCTION SECTION

The location of the construction Contract XX-XX-XXXX for which we propose to provide Construction Manager Services is insert description/location exactly as it appears on the PSB item, in Enter Tollway County County (Counties), Illinois.


SCOPE OF CONSTRUCTION MANAGER SERVICES

Construction Manager Services following selection from PSB Enter PSB # (e.g. 18-1) will be provided for all items of work included in the Contract Requirements for the above Construction Contract and will conform with the Illinois State Toll Highway Authority's Construction Manager’s Manual, in effect at the date the contract is awarded, and as revised thereafter, and with the Illinois State Toll Highway Authority’s (hereinafter referred to as “TOLLWAY” current practices.  These services shall include the responsibility for administration of the referenced Construction Contract in accordance with the applicable Construction Manager’s Manual;  manage the work as required by the Contract Documents; responsible for all on-site and off-site material testing; document all activities pertaining to the execution of the work; prepare all reports, payment estimates and other required documents; submit a "Record Drawing" set of plans;  submit  all project records, documents and the project close-out records properly indexed and cross-referenced in a manner which can be easily reviewed by the TOLLWAY at the same time the final pay estimate is submitted; and carry out the policies of the TOLLWAY.

FEE PROPOSAL

The CONSTRUCTION MANAGER shall be compensated for Engineering Services on the following basis:

ACTUAL PAYROLL COSTS TIMES A MULTIPLIER, PLUS REIMBURSEMENT OF DIRECT EXPENSES, WITH AN UPPER LIMIT OF COMPENSATION.

The compensation elements and their limits are more fully detailed as follows:


ACTUAL PAYROLL COSTS AND MULTIPLIER - During the course of the project, compensation shall be equal to Actual Direct Labor Costs (less overtime premium) multiplied by a factor of 2.80 to compensate for Payroll Burden and Fringe Costs, Overhead and Miscellaneous Indirect Costs and Profit.   This factor shall be used for periodic invoicing during the project.

“Actual Direct Labor” shall be reimbursed only for actual payroll costs paid to individuals employed directly by the CONSTRUCTION MANAGER, while independent contractors and contract employees shall be treated as “reimbursable direct costs” and not “actual direct salary.”  Subcontractors shall be treated as “Services by Others.”

The direct labor rate allowable for any individual at the outset of the project for invoicing purposes will be the rate listed on a Consultant Rate Form (CRF) to be submitted by the CONSTRUCTION MANAGER at the start of the project.  A revised Consultant Rate Form must be submitted when labor rates increase and when a newly hired employee is added to the TOLLWAY project.  

A “normal work week” can be negotiated up to 45 hours per week.  Overtime (straight time) for salaried positions cannot be invoiced beyond the number of hours in the “normal work week” unless pre-approved in writing by the project manager.  These positions will be determined during negotiations of the contract or as the salaried position is added to the project.

Promotions resulting in labor rate increases will only be permitted if the promotion occurs on this project to a pre-approved contract position.  Employees promoted within the company will not be entitled to a rate increase on this project beyond the rate appropriate for the services being performed by the employee.  Any increase will be at the date of the approved promotion.

Timesheets for each employee billed to the contract must be submitted with the invoice.  The timesheets must be signed by both the employee and the employee’s supervisor.  The timesheets must include all hours paid to the employee, including non-billable time and time worked on other projects.

REIMBURSABLE DIRECT COSTS - The Reimbursable Direct Costs Worksheet determines the total dollar amount of Direct costs for the project.  See Exhibit D.  The CONSTRUCTION MANAGER is responsible for managing the Direct Costs expended so the total Reimbursable Direct Cost amount is not exceeded.  All Direct Costs presented for reimbursement must be included on the Allowable Direct Costs list made available in the Professional Service Bulletin (attached to Exhibit D).  Direct Costs not identified on the Allowable Direct Costs list must be approved in writing by the Chief Engineering Officer of the TOLLWAY prior to reimbursement.  Premium portions of overtime and Reimbursable Direct Costs will be reimbursed upon presentation of appropriate documentation. 
 
Reimbursement for the use of automotive vehicles furnished by the CONSTRUCTION MANAGER will be in accordance with the State of Illinois Government Rate in effect on the date of this proposal (see Exhibit D).

Such rate of reimbursement will be considered full payment for all costs including, but not limited to: the furnishing, insuring, operating, and maintaining the automotive vehicles.  The term "automotive vehicle" includes automobiles, pick-up trucks, station wagons, vans, and the like.  CONSTRUCTION MANAGER shall maintain itemized vehicle usage records for all vehicles billed to the contract.  Said records shall contain at a minimum the individual who used the vehicle, the date of usage, and the purpose or destination.

No surcharge for handling or processing will be charged or approved.  No profit will be paid for Direct Costs.

SERVICES BY OTHERS (Exhibit H) - The fees for services provided by all subcontractors shall be summarized on Exhibit H and Exhibit H (Cont).  All subcontractors are required to submit Exhibits A, B, and D through H (Cont). 

The CONSTRUCTION MANAGER understands that the contract is between the TOLLWAY and the CONSTRUCTION MANAGER. The CONSTRUCTION MANAGER is responsible for monitoring and managing the work and budget of all subconsultants.
 
The ADDITIONAL SERVICES PROVISION (if any) included in this proposal (see Exhibit B) will be for the sole purpose of funding increases in the Scope of Work, which have been identified as potential extra services prior to the start of work.  The additional services funds will not be used to cover costs for items included in the original Scope of Construction Manager Services.  The authorization for the use of the Additional Services Funds must be in writing from the Chief Engineering Officer of the TOLLWAY.

MAXIMUM ALLOWABLE FEE  - The upper limit of compensation to the CONSTRUCTION MANAGER, for all costs, shall be $ 0,000,000.00 (see Exhibit B), which limit may not be exceeded unless authorized by a Supplemental Contract and approved by the TOLLWAY’s Board of Directors.  This sum represents the maximum compensation limit for completion of all Construction Management services for all items of work included in the Scope of Construction Manager Services (Exhibit F).  If potential additional services have been identified in the scope of work (Exhibit F), it is understood that these services may not be requested by the TOLLWAY.  If these services are requested by the TOLLWAY to be performed by the CONSTRUCTION MANAGER, Exhibits A-H (Cont.) must be submitted by the CONSTRUCTION MANAGER for TOLLWAY approval prior to commencement of the work. 

CONTROL OF STAFF LEVELS - The CONSTRUCTION MANAGER is required at all times to review the staffing level as it relates to the Contractor's activities and/or progress.  If at any time during the execution of the work, the CONSTRUCTION MANAGER determines that a change in staff is required, a written request to modify his/her staff must immediately be submitted to the TOLLWAY’s Project Manager.  If the requested change in staffing levels would cause the total contract fee to be exceeded, he/she shall submit a written request for a change in the upper limit of compensation to the Chief Engineering Officer.

This request shall include the following:

A.	Total man hours expended and monies due to date.
B.	Last approved Contractor's progress schedule.
C.	A detailed comparison of items A and B above.
D.	Documentation of facts leading to or requiring the change.
E.	Construction fee impact including:

1.	Labor
2.	Direct Cost
3.	Other

The CONSTRUCTION MANAGER shall not proceed with any change until it receives written authorization from the Chief Engineering Officer or his designee.

The CONSTRUCTION MANAGER shall be compensated based on the information provided in this proposal recognizing the fact that actual construction may extend beyond the schedule provided in Exhibit A.

In any event, including but not limited to strikes or Acts of God, whereby construction is curtailed or halted, the CONSTRUCTION MANAGER shall reduce the number of his employees assigned to the project to minimize construction engineering expenses to the TOLLWAY.
It is understood that the number of persons assigned to the Project by the CONSTRUCTION MANAGER may be reviewed by the TOLLWAY throughout the duration of the Project and that adjustments will be made if deemed necessary by the TOLLWAY.

KEY PERSONNEL - Exhibit E is a list of the Key Personnel who will be assigned to this project, should this proposal be accepted, together with a brief resume for each.  It is understood that the TOLLWAY reserves the right to review the performance of assigned personnel at any time and the CONSTRUCTION MANAGER agrees to replace or re-assign personnel who are deemed by the TOLLWAY to not be suited to the task to which they are assigned.  The CONSTRUCTION MANAGER further agrees to assign employees to this project in a manner which will minimize engineering construction expenses to the Authority.

TERMS AND CONDITIONS - This document hereby incorporates by reference the “Contract” attached hereto and made a part hereof.  The CONSTRUCTION MANAGER understands and agrees that it shall be bound by the terms and conditions contained in the attached Contract including but not limited to those items contained in the Article titled “Insurance”.  The CONSTRUCTION MANAGER shall provide a copy of Certificate of Insurance as Exhibit I.  In the event there is a conflict between the terms of this proposal and the terms of the attached Contract the terms contained in the Contract shall control.

The CONSTRUCTION MANAGER also agrees that it shall be required to procure and maintain additional insurance, if any is listed below, under the same terms and conditions specified in the Contract.  Specialized project specific insurance, namely Railroad Protective Liability insurance, may be considered for reimbursement as a direct cost.

Said additional insurance shall be in addition to any and all insurance required by the Contract.

INVOICES – INVOICES will be submitted monthly on forms provided to the CONSTRUCTION MANAGER at the start of the project. The invoice cutoff date will coincide with the Monthly Progress Report. All payroll documentation and costs relating to this project will be available for audit by the TOLLWAY upon request.

INVOICES for services performed and expenses incurred through December 31st must be submitted to the TOLLWAY no later than February 28th of the subsequent year. The CONSTRUCTION MANAGER expressly acknowledges that the TOLLWAY, at its discretion, reserves the right not to honor any delinquent INVOICE if the CONSTRUCTION MANAGER fails to obtain prior written approval from the Chief Engineering Officer for an alternative INVOICE submission date. CONSTRUCTION MANAGER will request such approval or an INVOICE submittal extension no later than February 15th.

THIS PROPOSAL FOR CONSTRUCTION MANAGER SERVICES FOR 


CONTRACT XX-XX-XXXX                             


SUBMITTED BY:



FIRM NAME:		Enter Firm Name          


ADDRESS:		Enter Firm’s Address          


CITY, STATE &
ZIP CODE:		Enter Firm’s City, State & Zip Code          


TELEPHONE:	Enter Firm’s Telephone Number          


FACSIMILE:		Enter Firm’s Fax Number          


SIGNED BY:		_________________________________________ 


PRINTED NAME:	Enter Signee’s Printed Name           
       

TITLE:		Enter Signee’s Job Title           
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EXHIBIT G

CONTRACT XX-XX-XXXX
 
(Enter Firm Name)                                                                    

CURRENT OBLIGATIONS FOR PROJECT

 


	
Route & Job No.
	
Work Scope & Description of Project
	
Fee (Including all Supplementals and Extra Work Orders)
	
Fee Remaining
To Be Earned
	
Estimated Date of Completion



Click here to enter text.
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