

ALLOWABLE DIRECT COSTS

11.02.2025

Effective for contracts awarded on or after August 1, 2018, the following costs are allowable when requested by the Tollway and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized in the firm's billing and accounting systems.

Per Diem (per GOVERNOR'S TRAVEL CONTROL BOARD)	Up to State rate maximum
Lodging (per GOVERNOR'S TRAVEL CONTROL BOARD)	Actual cost (up to State rate maximum)
Lodging Taxes and Fees (per GOVERNOR'S TRAVEL CONTROL BOARD)	Actual cost
Air Fare	Coach Rate with 2 weeks advance purchase with ISTHA approval
Vehicles	
For contracts executed prior to October 30, 2025:	
Mileage (per GOVERNOR'S TRAVEL CONTROL BOARD)	Up to State rate maximum
Vehicle Rental (including tolls)	Actual cost up to \$55/day
Vehicle Owned or Leased (does not include personal vehicles, not owned by the company) (includes tolls)	\$65/full day, \$32.50/half day (4 hours or less)
For contracts executed on or after to October 30, 2025:	
Mileage (per GOVERNOR'S TRAVEL CONTROL BOARD)	Up to State rate maximum
Vehicle Rental (including tolls)	Actual cost up to \$55/day
Vehicle Owned or Leased (does not include personal vehicles, not owned by the company) (includes tolls)	\$90/full day, \$45/half day (4 hours or less)
Parking	Actual Cost
Tolls (Personal Vehicles only)	Actual Cost
Overtime	Premium portion
Shift Differential	Actual cost (based on firm's policy)
Overnight Delivery/Postage Courier Service	Actual Cost
Copies of Deliverables	Actual Cost
Specific Insurance – required for project	Actual Cost
CADD	Actual Costs (Maximum of \$450.00/Mo)
Monuments – Permanent	Actual Cost
Advertisements	Actual Cost
2-way Radio	Actual cost (Survey or Phase III only)
Telephone Usage	Actual Cost (Traffic System Monitoring Only)
Web Site	Actual Cost
Facility Rental for Public Meetings & Exhibits/Rendering & AV Equipment/Transcriptions	Actual Cost
Recording Fees	Actual Cost
Courthouse Fees	Actual Cost
Testing of Soil Samples	Actual Cost
Lab Services (excluding Phase III normal construction inspection such as beam breaks, cylinder breaks, pavement cores)	Actual Cost
Equipment rental specific for project (snooper for bridge inspection, noise meter, etc.)	Actual Cost
Specialized equipment – on an as needed basis with prior approval	Actual Cost
Traffic Systems	Actual Cost
Storm sewer cleaning and televising	Actual Cost
Traffic control and protection	Actual Cost
Aerial photography, mapping and drone usage	Actual Cost
Utility exploratory trenching	Actual Cost

ALLOWABLE DIRECT COSTS

- *website for State Reimbursement Rates_
<https://cms.illinois.gov/employees/travel/travelreimbursement.html>
- On all agreements authorized after January 1, 2005, GPS Equipment is considered a “tool of the trade.”

ALLOWABLE DIRECT COSTS

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) –
Number of days on job site plus one day to travel to and from job site per week.

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The decision whether individuals will stay over the weekend will be made after the Contractor's schedule is available and shall be made jointly by the Consultant Liaison and the Tollway project manager.

NOTES:

- For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees traveling to and from the site will be allowed depending on the firm's policy and limited to the Tollway's CM Manual allowance.