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NEW TO THIS PSB

An optional Pre-Proposal Meeting will be held on Monday September 15, 2025 at 2:00
p.m. (CT) via Microsoft Teams.

e-Builder is now Trimble Unity Construct If you are currently registered in e-Builder,
your user ID will be active in Trimble Unity Construct.
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PART I: THE SCHEDULE

1.1 CONTACT INFORMATION

lllinois State Toll Highway Authority (ISTHA)
2700 Ogden Avenue

Downers Grove, IL 60515

PSB 25-3 Coordinator: csstaff@getipass.com

PSB 25-3 Tech Support: wbpm@getipass.com

PSB 25-3 Trimble Unity Construct Training: wbpm@getipass.com

1.2 25-3 OFFICIAL NOTICE

This Professional Services Bulletin 25-3 (PSB 25-3) is the official notice of needed professional services
for the lllinois State Toll Highway Authority (“lllinois Tollway”, “Tollway”), as authorized by the Architectural,
Engineering, and Land Surveying Qualifications Based Selection Act, (30 ILCS 535/1, et seq.). This PSB
contains information pertaining to the advertisement for Statements of Interest (SOI) and is part of the Chief
Procurement Officer eProcurement System for the lllinois State Toll Highway Authority. PSB 25-3, including
all Exhibits and forms, is available on the lllinois Tollway’s website at: https://www.illinoistollway.com/doing-
business/construction-engineering/bids-bulletins-awards.  Additional information is also posted on the
lllinois Chief Procurement Officer's eProcurement System at: https://www.bidbuy.illinois.gov/. For
instructions on accessing the lllinois Tollway website, PSB, and Exhibits please refer to the Table of
Contents. Instructions on receiving procurement opportunities are included in the “lllinois eProcurement
BidBuy Notice” section of this PSB.

1.2.1 PSB 25-3 SUMMARY

Information for the Trimble Unity Construct process for PSB 25-3 can be found in the Public Folder at:
https://app.e-builder.net/public/publicLanding.aspx?QS=8b550ch238ba4d768a53aa87d3c9cdcd

You will need the following before you can submit an SOI in Trimble Unity Construct:
e Trimble Unity Construct resources, including PSB SOI user manual, FAQ file, and videos (see
Public Folder link above)
¢ Webinar Training (see Section 3.7 Useful Links for training webinar registration link)
e Trimble Unity Construct Login ID (see Section 3.4 Submittal Instructions)
e Firm Code Name (see Section 3.4 Submittal Instructions)

An optional pre-proposal meeting will be held on Monday, September 15, 2025, at 2:00 p.m. (CT) Via
Microsoft Teams.

Register here:

https://events.gcc.teams.microsoft.com/event/2e06eabe-1297-43bf-bd98-97305f2705{5@484 75f88-04d3-
4aa6-ae94-21dcfec788aa
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All questions related to this PSB must be submitted electronically through the Trimble Unity Construct SOI
Mailbox at PSB_25-3.01 Questions_and RFIs@docs.e-builder.net no later than September 26, 2025 at
4:30:00 pm (CT). The subject line should read: PSB 25-3 Question. Answers will be addressed via an
Addendum published on the Tollway website and the lllinois eProcurement site, BidBuy. For Trimble Unity
Construct technical questions, please contact the Trimble Unity Construct PSB Tech Support:
wbpm@agetipass.com.

This is not an invitation for bids. Consultants properly prequalified for the projects listed herein may indicate
their desire to be considered for selection by submitting an SOI to the lllinois Tollway via the Trimble Unity
Construct PSB 25-3 SOI process.

The lllinois Tollway follows the Qualifications Based Selection (QBS) process mandated by lllinois statute
(30 ILCS 535): Architectural, Engineering, and Land Surveying Qualifications Based Selection Act for
selecting qualified Consultants under this PSB.

1.3 ACCEPTANCE OF SCANNED SIGNATURES

Unless otherwise specified, the parties agree that proposals, contracts, certifications and disclosures, and
other contract related documents to be entered into in connection with the resulting contract will be
considered signed when the signature of a party is delivered by scanned image (e.g. .pdf or .tiff file
extension name) as an attachment to the Trimble Unity Construct PSB SOI process. Such scanned
signature will be treated in all respects as having the same effect as an original signature.
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1.4 PROFESSIONAL SERVICES BULLETIN NO. 25-3 ITEM INDEX

Project No. / _
No. County Description Page No.
1-25-2028 Reagan Memorial Tollway (I-88)
1 Interchange Improvements at York Road A-1-A-2
DuPage County . . .
Phase Il Engineering Services
|-25-2029 Tri-State Tollway (I-294), Asphalt Overlay and Pavement
2 DuPage and Marking, Construction Management Services A3
Cook Counties 9 9
1-25-2030 Tri-State Tollway (I-294),Roadway and Bridge Reconstruction,
3 DuPage and St. Charles Road (MP 32.4) to North Avenue (MP 33.5), A-4-A-5
Cook Counties Construction Management Services
1-25-4997 / Systemwide, Construction Management Services Upon
4 . Request. On-call and as-needed Construction Management A-6
Systemwide .
Services.
RR-25-2031 / Systemwide, Construction Management Services Upon
5 . Request. On-call and as-needed Construction Management A-7
Systemwide Servi
ervices.
RR-25-9309 / Systemwide, Intelligent Transportation Deployment and
6 : A-8-A-9
Systemwide System Management
PSB 25-3 Page | 5
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Item 1: 1-25-2028, Reagan Memorial Tollway (I-88) and Tri-State Tollway (I-294) East-West Connector Ramp,
Interchange Improvements at York Road, Phase Il Engineering Services

This project has a 26% D/M/WBE patrticipation goal and 3% VOSB patrticipation goal.

Phase Il engineering services are required for the preparation of contract drawings, specifications and project
related permits for interchange improvements at York Road along the Reagan Memorial Tollway (1-88) and Tri-
State Tollway (I-294) East-West (EW) Connector Ramp in the Village of Oak Brook in DuPage County, lllinois.

The work generally encompasses roadway and interchange design and shall include, but not be limited to, the
design for the following items:

e Construction of a new ramp from York Road to the eastbound I-88 and I-294 EW Connector ramp
e Traffic signal modification at the intersection of York Road with the EW Connector ramps
¢ Widening of northbound York Road

e Widening of eastbound 1-88

¢ Realignment and widening of the eastbound 1-88 to York Road ramp

e Retaining wall construction

e Grading and landscaping improvements

¢ Installation of a new drainage system and modification of the existing drainage system

¢ Roadway lighting installation

¢ Signing and pavement marking improvements

e Erosion and sediment control installation

The work shall also include the following:

e Geotechnical services

o Design of appropriate landscape and evaluation of soil erosion and sedimentation control measures and
earthwork as necessary in accordance with the Tollway’s Environmental Studies manual.

e Barrier warrant analysis

e Preparing Maintenance of Traffic plans, including providing alternative concepts for traffic and construction
staging as appropriate, for the toll highway ramps and local roadways

e Utility coordination for protection and/or relocation of utilities

o Phase Ill support during construction

e All other appurtenant and miscellaneous items

Construction Estimate: Category A

The Prime Consultant must be prequalified by IDOT in the following categories:

Highways (Freeways)

Environmental Reports (Environmental Assessment)
Special Studies (Location Drainage)

Special Plans (Lighting: Typical)

Special Services (Surveying)

Special Plans (Traffic Signals)

The Tollway will allow a Prime consultant to meet the prequalification for Environmental Reports (Environmental
Assessment), Special Studies (Location Drainage), Special Plans (Lighting: Typical), Special Services (Surveying),
and Special Plans (Traffic Signals) through a subconsultant(s).

Key personnel listed on Exhibit A for this project must include:

e Project Manager (must be an lllinois Licensed Professional Engineer)

e Project Engineer, who is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer)

¢ Roadway designer, who will be responsible for roadway design related issues (must be an lllinois Licensed
Professional Engineer)

PSB 25-3 A-1



e Drainage designer, who will be responsible for drainage design related issues (must be an lllinois Licensed
Professional Engineer)

e The Environmental Lead (EL), who will be responsible for coordinating preparation of environmental studies

e QCI/QA reviewer of all milestone submittals, who must be an lllinois Licensed Professional Engineer for
roadway elements

Schedule: This project is scheduled to start in 2026. The substantial completion date for this project will be
approximately 36 months after authorization to proceed inclusive of completion of Phase Il support services during
construction. Phase Il design services are anticipated to be completed approximately 18 months after authorization
to proceed. Final schedule will be determined at the time of negotiation.

This project is intended to be designed with the CADD models included as part of the Contract documents. The
Consultant must comply with the current editions of the lllinois Tollway’s Computer Aided Design and Drafting
(CADD) Standards Manual and BIM Implementation Manual, available on the lllinois Tollway’s website. This project
will be managed through the Tollway’s web-based project management system (WBPM). The Consultant will
receive WBPM system training and will be required to utilize the WBPM system as part of the delivery of services.
The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP). The CQP is
due fourteen (14) days after Notice to Proceed. The Consultant who is selected for this project will be notified and
scheduled to attend a scope briefing with the lllinois Tollway.

PSB 25-3 A-2



152

Item 2: 1-25-2029, Tri-State Tollway (I-294), Asphalt Overlay and Pavement Marking, I-55 (MP 23.0) to Cermak
Road (MP 29.5), Construction Management Services

This project has a 33% D/M/WBE patrticipation goal and 3% VOSB patrticipation goal.

Phase Il engineering services are required for construction inspection and supervision on the Central Tri-State
Tollway (1-294) between 1-55 (Mile Post 23.0) and Cermak Road (Mile Post 29.5), in DuPage and Cook Counties.

The work generally encompasses construction of mainline, shoulder and ramp asphalt overlay placement,
pavement patching, pavement marking installation, maintenance of traffic, erosion and sediment control and other
associated work.

The Consultant will perform on-site inspection, review layout of contract work, prepare records, maintain
documentation, submit pay estimates and perform any other duties requiring the services of an engineer to complete
this project on a timely basis and in accordance with Tollway specifications. The Consultant may be required to
review pre-final contract documents submitted to the Tollway. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six (6) weeks after completion
of punchlist work for the project.

Construction Estimate: Category B

Firms must be prequalified by IDOT in the following category:

Special Services (Construction Inspection)

Key personnel listed on Exhibit A for this project must include:

e Project Manager (must be an lllinois Licensed Professional Engineer)

¢ Resident Engineer

e Materials Coordinator

e Document Technician (The person actively performing the documentation on the project must possess a
current IDOT Construction Documentation certificate. Include the Documentation Certificate Number for
IDOT.)

e Materials QA Technician

e Scheduler

For definitions and requirements please see the lllinois Tollway Construction Manager’s manual found on the lllinois
Tollway website at:
https://www.illinoistollway.com/doing-business/construction-engineering/manuals-processes-guidelines#Manuals

Schedule: This project is scheduled to start in 2026. The substantial completion date for this project will be
approximately 24 months after authorization to proceed.

The Consultant must comply with the current edition of the Illinois Tollway’s Computer Aided Design and Drafting
(CADD) Standards Manual available on the lllinois Tollway’s website. This project will be managed through the
Tollway’s web-based project management system (WBPM). The Consultant will receive WBPM system training
and will be required to utilize the WBPM system as part of the delivery of services. The Tollway will furnish the
Consultant with guidelines for the Consultant's Quality Program (CQP). The CQP is due fourteen (14) days after
Notice to Proceed. The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing with the lllinois Tollway.
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Item 3: 1-25-2030, Tri-State Tollway (I-294), Roadway, Bridge and Ramp Reconstruction and Widening, St.
Charles Road (MP 32.4) to North Avenue (MP 33.6), Construction Management Services

This project has a 32% D/M/WBE patrticipation goal and 3% VOSB patrticipation goal.

Phase Il engineering services are required for construction inspection and supervision on the Central Tri-State
Tollway (1-294) between St. Charles Road (Mile Post 32.4) and North Avenue (Mile Post 33.6), in DuPage and Cook
Counties.

The work generally encompasses roadway, bridge and ramp reconstruction and widening, retaining wall
construction, noise abatement wall installation, drainage improvements, landscape improvements, lighting and
Intelligent Transportation Systems (ITS), pavement marking and signing installation, maintenance of traffic, erosion
and sediment control, and other associated work included for the following two projects:

e Completion of remaining northbound roadway and bridge reconstruction and widening between St. Charles
Road and North Avenue under construction contract 1-20-4533 including the 1-294 bridges over the Union
Pacific Railroad (UPRR) and UPRR spur. This work is ongoing and is expected to be completed in fall
2026.

e Reconstruction of the entrance ramp from eastbound Lake Street to the northbound Tri-State Tollway (I-
294)

The Consultant will perform on-site inspection, review layout of contract including design changes, provide
geotechnical inspection and testing, prepare records, maintain documentation, submit pay estimates, and change
orders and any other duties requiring the services of an engineer to complete this project on a timely basis and in
accordance with Tollway specifications. The Consultant may be required to review and make comments on Pre-
Final Design Plans submitted to the Tollway for constructability. The Consultant must complete and submit final
measurements, calculations, and final contract documents to the Tollway no later than six (6) weeks after
completion of Punch List for the project.

Phase Il design engineering services support during construction as outlined in Section 2.10 will be
provided under a separate Tollway contract.

Construction Estimate: Category A

The Prime Consultant must be prequalified by IDOT in the following category:

Special Services (Construction Inspection)
Structures (Highways: Typical)

The Prime Consultant must be thoroughly familiar with UPRR requirements and must have a minimum of one (1)
year of experience managing bridge construction project(s) that cross over or under UPRR tracks.

The Tollway will allow a Prime Consultant to meet the prequalification category requirement for Structures
(Highways: Typical) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

Project Manager (must be an lllinois Licensed Professional Engineer)

Resident Engineer

Materials Coordinator

Document Technician (The person actively performing the documentation on the project must possess a
current IDOT Construction Document certificate. Include the Documentation Certificate Number for IDOT.)
e Materials QA Technician

e Scheduler

For definitions and requirements please see the lllinois Tollway Construction Managers manual found on the lllinois
Tollway website at:
https://www.illinoistollway.com/doing-business/construction-engineering/manuals-processes-guidelines#Manuals

Schedule: This project is scheduled to start in 2026. The substantial completion date for this project will be
approximately 20 months after authorization to proceed.
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The Consultant must comply with the current edition of the lllinois Tollway’s Computer Aided Design and Drafting
(CADD) Standards Manual available on the lllinois Tollway’s website. This project will be managed through the
Tollway’s web-based project management system (WBPM). The Consultant will receive WBPM system training
and will be required to utilize the WBPM system as part of the delivery of services. The Tollway will furnish the
Consultant with guidelines for the Consultant’s Quality Program (CQP). The CQP is due fourteen (14) days after

Notice to Proceed. The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing with the lllinois Tollway.
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Item 4: 1-25-4997, Systemwide, Construction Management Services Upon Request

This project has a 32% D/M/WBE patrticipation goal and 3% VOSB patrticipation goal.

Phase Ill engineering services are required for the construction inspection and supervision at selected locations on
the Tollway system. Task orders under the blanket agreement will be negotiated and authorized by the Tollway on
an as-needed basis. Typical tasks will include projects that are required for the Tollway system, and may include,
but not be limited to the following projects:

1. Plazaimprovements along the Jane Addams Memorial Tollway (I-90 at IL Route 53 and along the Veterans
Memorial Tollway (1-355) at North Avenue)

2. Pavement repair

3. On call and as-needed work related to the Tollway System.

The upper limit of compensation will be set at $3,000,000.00 to be authorized for use as individual projects are
needed.

The Consultant will perform on-site inspection, review layout of contract including design changes, provide
geotechnical inspection and testing, prepare records, maintain documentation, submit pay estimates, and change
orders and any other duties requiring the services of an engineer to complete this project on a timely basis and in
accordance with Tollway specifications. The Consultant may be required to review and make comments on Pre-
Final Design Plans submitted to the Tollway for constructability. The Consultant must complete and submit final
measurements, calculations, and final contract documents to the Tollway no later than six (6) weeks after
completion of Punch List for the project.

The Prime Consultant must be prequalified by IDOT in the following category:

Special Services (Construction Inspection)
Special Services (Electrical Engineering)

The Tollway will allow a Prime Consultant to meet the prequalification category requirement for Special Services
(Electrical Engineering) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:
¢ Project Manager (must be an lllinois Licensed Professional Engineer)
e Resident Engineer
¢ Materials Coordinator
e Document Technician (The person actively performing the documentation on the project must possess a
current IDOT Construction Document certificate. Include the Documentation Certificate Number for IDOT.)
e Materials QA Technician

For definitions and requirements please see the lllinois Tollway Construction Managers manual found on the lllinois
Tollway website at:
https://www.illinoistollway.com/doing-business/construction-engineering/manuals-processes-guidelines#Manuals

Schedule: This project is scheduled to start in 2026. The substantial completion date for this project will be
approximately 60 months after authorization to proceed.

The Consultant must comply with the current edition of the lllinois Tollway’s Computer Aided Design and Drafting
(CADD) Standards Manual available on the lllinois Tollway’s website. This project will be managed through the
Tollway’s web-based project management system (WBPM). The Consultant will receive WBPM system training
and will be required to utilize the WBPM system as part of the delivery of services. The Tollway will furnish the
Consultant with guidelines for the Consultant’s Quality Program (CQP). The CQP is due fourteen (14) days after
Notice to Proceed. The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing with the lllinois Tollway.
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Item 5: RR-25-2031, Systemwide, Construction Management Services Upon Request
This project has a 32% D/M/WBE patrticipation goal and 3% VOSB participation goal.

Phase IIl engineering services are required for the construction inspection and supervision at selected locations on
the Tollway system. Task orders under the blanket agreement will be negotiated and authorized by the Tollway on
an as-needed basis. Typical tasks will include projects that are required for the Tollway system, and may include,
but not be limited to the following projects:

1. Pavement repairs on the Veterans Memorial Tollway (I-355) between 1-80 and I-55 and on the Tri-State
Tollway (I-294) between IL 394 and 171st Street and between 159th Street and 95th Street

2. Bridge repairs on the Veterans Memorial Tollway (1-355) between I-55 and Army Trail Road

3. Surety and warranty repairs

4. On call and as-needed work related to the Tollway System.

The upper limit of compensation will be set at $5,000,000.00 to be authorized for use as individual projects are
needed.

The Consultant will perform on-site inspection, review layout of contract including design changes, provide
geotechnical inspection and testing, prepare records, maintain documentation, submit pay estimates, and change
orders and any other duties requiring the services of an engineer to complete this project on a timely basis and in
accordance with Tollway specifications. The Consultant may be required to review and make comments on Pre-
Final Design Plans submitted to the Tollway for constructability. The Consultant must complete and submit final
measurements, calculations, and final contract documents to the Tollway no later than six (6) weeks after
completion of Punch List for the project.

The Prime Consultant must be prequalified by IDOT in the following category:

Special Services (Construction Inspection)
Structures (Highways: Typical)

The Tollway will allow a Prime Consultant to meet the prequalification category requirement for Structures
(Highways: Typical) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

Project Manager (must be an lllinois Licensed Professional Engineer)

Resident Engineer

Materials Coordinator

Document Technician (The person actively performing the documentation on the project must possess a
current IDOT Construction Document certificate. Include the Documentation Certificate Number for IDOT.)
e Materials QA Technician

For definitions and requirements please see the lllinois Tollway Construction Managers manual found on the lllinois
Tollway website at:
https://www.illinoistollway.com/doing-business/construction-engineering/manuals-processes-guidelines#Manuals

Schedule: This project is scheduled to start in 2026. The substantial completion date for this project will be
approximately 60 months after authorization to proceed.

The Consultant must comply with the current edition of the lllinois Tollway’s Computer Aided Design and Drafting
(CADD) Standards Manual available on the lllinois Tollway’s website. This project will be managed through the
Tollway’s web-based project management system (WBPM). The Consultant will receive WBPM system training
and will be required to utilize the WBPM system as part of the delivery of services. The Tollway will furnish the
Consultant with guidelines for the Consultant’s Quality Program (CQP). The CQP is due fourteen (14) days after
Notice to Proceed. The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing with the lllinois Tollway.
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Iltem 6: RR-25-9309, Systemwide, Intelligent Transportation System (ITS) Deployment and Maintenance
Services

This project has a 22% D/M/WBE patrticipation goal and 3% VOSB patrticipation goal.

Deployment and maintenance services are required to support the installation and continued operation of the Illinois
Tollway’s ITS that is used to manage and monitor traffic and aid in roadway emergency and incident response.

General Description and Background

The lllinois Tollway has deployed and operates Intelligent Transportation System (ITS) equipment such as closed-
circuit television (CCTV) cameras, vehicle detectors, permanent dynamic message signs (DMS), weigh-in-motion
(WIM) systems, Road Weather Information Systems (RWIS) and Lane Control Signs (LCS). This ITS equipment is
connected by various Cisco layer 3 switches on a dedicated fiber optic and wireless communication network. These
roadside devices and switches are initially configured by the Tollway and provided to general contractor(s) for
installation. The devices are operated and managed from a Traffic Operations Center (TOC) located at the Tollway’s
Central Administration (CA) building in Downers Grove, IL through the Traffic Incident Management System (TIMS)
software. The Tollway requires services that shall include issuance of tasks to a general contractor for maintenance
and repair work performed through a field maintenance contract, managing tasks issued to the field maintenance
contract as well as maintenance and network support services for the ITS and networking equipment.

The selected consultant shall provide services that include the following:

1. Program Management - Manage the Tollway’s ITS field maintenance contract and oversee ITS network

which includes, but is not limited to:

e Contract administration for the ITS field maintenance contract

¢ Monitoring and reporting on the Tollway’s field and network devices to ensure uptime requirements are
met

e Manage a preventative maintenance plan as developed and directed by the Tollway

e Perform plan reviews (Design, Construction, Configuration, Installation) to ensure Tollway
specifications are being met

e Coordination with internal / external Tollway stakeholders

2. ITS Maintenance and Device Configuration — Administer the Tollway ITS maintenance program which
includes, but is not limited to:

Configure various ITS devices

Provide initial trouble ticket triage

Provide trouble ticket field investigation and remediation

Assign above cabinet trouble tickets to ITS maintenance contractor
Attend various internal and external stakeholder meetings

The selected Consultant will provide on-site staff at the CA for support upon request, field technicians able to work
on low-voltage networks, maintenance vehicles, tools and test equipment required to perform the services under
this Contract. The Consultant will be required to have staff available on-call 24/7/365 as required by the Tollway,
with an on-site response time of a maximum of two (2) hours, if required.

The prime firm must be prequalified by IDOT in the following category:
Special Services (Electrical Engineering)

The Tollway will allow a Prime Consultant to meet the prequalification for Special Services (Electrical Engineering)
through a subconsultant.

The prime firm, or their subconsultant, must provide information regarding a minimum of three (3) relevant projects
of equal or greater complexity that the firm has provided services for within the past ten (10) years to demonstrates
the firm’s experience in the type of work required for this project (revises the Professional Services Bulletin Section
3.3.2.3).
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Key personnel listed on Exhibit A for this project must include:
e Project Manager (must be an lllinois Licensed Professional Engineer)

e TIMS Support Engineer, shall have a strong understanding of the fundamentals of digital communications
and will be responsible for monitoring the real-time status of network devices, including the ability to
coordinate with contractors and vendors and configure devices as needed.

e |TS Maintenance Logistics Technician, that individual responsible for coordinating equipment logistics,
maintenance scheduling, and inventory control (shall have a minimum of three (3) years of experience in
civil engineering or construction management related to estimating, scheduling and inventory control).

Schedule: This project is scheduled to start in 2026. The substantial completion date for this project will be
approximately 48 months after authorization to proceed.

The Consultant must comply with the current edition of the lllinois Tollway’s Computer Aided Design and Drafting
(CADD) Standards Manual available on the lllinois Tollway’s website. This project will be managed through the
Tollway’s web-based project management system (WBPM). The Consultant will receive WBPM system training
and will be required to utilize the WBPM system as part of the delivery of services. The Tollway will furnish the
Consultant with guidelines for the Consultant’s Quality Program (CQP). The CQP is due fourteen (14) days after
Notice to Proceed. The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing with the lllinois Tollway.
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PART Il: CONTRACT CLAUSES AND REQUIREMENTS

2.1

CONSULTANT /SUBCONSULTANT CONFLICTS OF INTEREST WITHIN
TOLLWAY PROJECTS

Professional engineering services performed under contracts with the lllinois Tollway shall be
performed in accordance with the highest standards of professional behavior and highest principles
of ethical conduct. Such services must be provided with honesty, impartiality, fairness and equity and
must be dedicated to the protection of public health, safety and welfare.

Prime Consultants submitting a Statement of Interest (SOI) shall disclose any known or potential
conflicts of interest the Prime Consultants may have.

The selected Prime Consultant shall be required to submit a Consultant Quality Program (CQP) to
the lllinois Tollway, which shall be subject to approval by the lllinois Tollway. As part of the CQP,
Prime Consultants shall identify any known or potential conflicts of interest, including any known or
potential conflicts of interest identified by any of their Subconsultants. The CQP also shall outline the
plan for monitoring known conflicts and identifying potential conflicts through the duration of the
contract, as well as describe, in detail, procedures relative to ethical screens and other procedures
for mitigating conflicts. If additional conflicts of interest or potential conflicts of interest are identified
during the administration of the contract, the Prime Consultant will be required to submit an updated
CQP.

Periodically, the lllinois Tollway solicits Professional Services for foundational contracts, which
include the Program Management Office (PMO), Consulting Engineer (CE), and Traffic Engineer (TE)
contracts. The overarching engineering services provided pursuant to foundational contracts involve
all or the majority of all other lllinois Tollway Professional Services contracts, and the foregoing
provisions of this Section 2.1 are fully applicable to the PMO, CE and TE contracts.

Foundational contracts prohibit the PMO, CE and TE from performing new services for the lllinois
Tollway during the pendency of the respective PMO, CE, or TE contract (including extensions). “New
services” as used herein includes, but is not limited to, work or services awarded to a person or entity
not affiliated with the PMO, CE, or TE that, subsequent to the award of the PMO, CE, or TE contract,
is acquired, becomes controlled by or otherwise becomes affiliated with the PMO, CE, or TE. The
PMO, CE, and TE are required to notify the lllinois Tollway, in advance, of any such acquisition,
assumption of control or affiliation.

Notwithstanding the provisions of the CQP or any other provisions of this Section 2.1, the lllinois
Tollway reserves the right to assess and require appropriate corrective action, as determined by the
lllinois Tollway, relative to any conflict or potential conflict issues involving a professional firm,
professional individual, PMO, CE, or TE. Relative to conflicts and potential conflicts, Prime
Consultants must be responsive to the lllinois Tollway so that appropriate steps can be taken to
mitigate any such circumstances.

Consistent with the foregoing, professional firms should conduct their operations using common
sense and professional judgment. Professional firms should not place their firms in inappropriate
situations or create any unfair advantage for their firms.

This notice is not intended to address any potential conflicts of interest ruled upon by the Chief
Procurement Officer and/or the Procurement Policy Board under the lllinois Procurement Code (30
ILCS 500/1, et seq.). Violations of this Section may result in termination of contracts for cause or the
lllinois Tollway declining to award work, projects or contracts.
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2.2 INSPECTOR GENERAL

The Vendor hereby acknowledges that pursuant to Section 8.5 of the Toll Highway Act (605 ILCS 10/8.5) the
Inspector General of the lllinois State Toll Highway Authority (“OIG”) has the authority to conduct
investigations into certain matters including but not limited to allegations of fraud, waste and abuse, and to
conduct reviews. The Vendor agrees that it will fully cooperate in any OIG investigation or review and shall
not hill the lllinois Tollway for such time. Cooperation includes, but is not limited to, providing access to all
information and documentation related to the goods/services described in any Agreement entered into in
connection with this PSB, and disclosing and making available all personnel involved or connected with these
goods/services or having knowledge of these goods/services. All Prime Consultants must inform
Subconsultants of this provision and their duty to similarly comply and cooperate with any OIG investigation
or review.

2.3 FINANCIAL INFORMATION
2.3.1 DIRECT LABOR MULTIPLIER

The Direct Labor Multiplier to be used on projects advertised in the PSB is as follows:

Phase | and Il (Studies, Design, and Survey) 2.8
Phase IIl (Construction Management) 2.8
Project Staff at lllinois Tollway Facilities 25

e The 2.5 multiplier applies to contracts with personnel permanently assigned to an lllinois Tollway
facility, such as the Central Administration Building (CA). The 2.5 multiplier does not pertain to
personnel assigned to construction field offices for Phase Il (Construction Management).

The Direct Labor Multiplier for specialty engineering services, such as Aerial Mapping and LiDAR, will be
based upon the firm’s current overhead determined during initial contract negotiations between Tollway and
Consultant.

2.3.2 OTHER CONTRACTING METHODS

The lllinois Tollway, in its sole discretion, may consider, when it is in the best interest of the lllinois Tollway,
other payment methodologies in lieu of the Direct Labor Multiplier. Other considerations include “flat rate” or
“lump sum” methodology that would be further defined at the time of negotiations between Tollway and
Consultant. Other payment methodologies could negate or alter section 2.3.1 Direct Labor Multiplier.

2.3.3 ESTIMATED CONSTRUCTION COST OF PROJECTS

The estimated construction cost of each project is presented in the following categories or may be
specific to a project detail. This is to assist the Vendor in determining the relative size of the project. The
construction cost category will be included in each Item. The categories are:

CATEGORY ESTIMATED CONSTRUCTION COSTS
$OM - $ 25M

$ 25M - $ 50M

$50M - $ 75M

$ 75M - $ 100M

$ 100M - $150M
$150M-$200M
>$200M

QMmoo |w|(>
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234 ALLOWABLE DIRECT COSTS

The Allowable Direct Cost and Allowable Direct Cost —Construction Inspection lists are available on the lllinois
Tollway’s website at:
https://www.illinoistollway.com/doing-business/construction-engineering/forms

The lllinois Tollway will allow the Vendor to negotiate their Direct costs and bill as alump sum on the
contract.

2.4 ILLINOIS TOLLWAY’S CONTRACT PAYMENT POLICY

The lllinois Tollway will not issue payments under contracts for costs incurred during the preceding calendar
year if any invoice for that work is received after February 28th of the subsequent fiscal year. This policy
enables the lllinois Tollway to close its financial books both on time and accurately. To meet the requirements
of Generally Accepted Accounting Principles and those of the lllinois Auditor General and external auditors,
the lllinois Tollway must account for all of its expenditures for a given calendar year before the end of the
subsequent February. This policy includes payment of any “re-bill” issues that may arise. The lllinois
Tollway is unable to make any payments for work in a given calendar year if it has not been properly
invoiced to the lllinois Tollway by February 28th of the following year.

2.5 DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION

The lllinois Tollway hereby notifies all respondents that it will affirmatively ensure that in any contract
entered into pursuant to this solicitation, disadvantaged, minority, women-owned business and Small
Business Administration (SBA) 8(a) enterprises are encouraged to submit a SOI response to this invitation
and/or to participate in the advertised Disadvantaged Business Enterprise (DBE) goal of the work to be
performed under the contract as a Subconsultant.

Any agreement between a Prime Consultant and a DBE or other Subconsultant in which the Prime
Consultant requires that the Subconsultant not provide professional services proposals to other
vendors is prohibited.

To qualify as an eligible DBE, the firm must be currently certified by one of the following agencies currently
participating in either (A) the lllinois Unified Certification Program (IL UCP); (B) the City of Chicago, lllinois;
or (C) the County of Cook, lllinois, as a Minority or Women-Owned Business (“M/WBE") pursuant to their
M/WBE programs; or (D) it must be currently participating in the Small Business Administration SBA 8(a)
Program. A DBE is considered to have current certification if the firm is listed in the directory database of the
pertinent certifying agency:

IL UCP - lllinois Department of Transportation (IDOT)
IL UCP - Chicago Transit Authority (CTA)

IL UCP - PACE

ILUCP - METRA

IL UCP - City of Chicago

City of Chicago — M/\WBE

Cook County, lllinois — M/WBE

Small Business Administration SBA 8(a)

Each DBE firm utilized must be listed in a certifying agency’s database at the time of the expiration of
the extended documentation period, if utilized, as described below to be considered acceptable.
Please provide proof of certification (example: letter) with your SOITEAM submittal. Certification
letters must be current, and DBE and VOSB vendor’s scope(s) of work stated in the SOl and Letter of
Intent (LOI) must match the area(s) of specialty specified in the DBE’s or VOSB’s certification letter.
Failure to provide the required DBE/VOSB participation/utilization information in the SOITEAM may
result in the SOI being deemed non-responsive.

You can view/print and download the most current listing of DBE firms at:
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IDOT’s web site: https://webapps1.dot.illinois.gov/UCP/ExternalSearch

City of Chicago’s web site: _https://chicago.mwdbe.com/

County of Cook, lllinois’ web site: https://cookcounty.diversitycompliance.com/
Small Business Administration’s SBA 8(a) web site: https://dsbs.sba.qgov/

If a Vendor cannot obtain sufficient DBE commitments to meet the contract goal, the Vendor must document
its good faith efforts to meet the goal, including any DBE patrticipation secured, and request a partial or full
waiver of the contract goal. Demonstrating good faith efforts means that the Vendor must show that all
necessary and reasonable steps were taken to achieve the contract goal, meaning those steps that could be
reasonably expected to obtain sufficient DBE participation. Mere pro forma efforts are not good faith efforts,
and the documentation must be supported by backup evidencing contact attempts and results made by the
Vendor to DBE firms. Vendors should not submit pricing information received from DBE firms with the good
faith efforts documentation.

Examples of good faith efforts and the contact log are available in the List of Documents, Exhibit F, Section
7.10 of the State of lllinois Veteran Small Business Participation and Utilization Plan and in Exhibit H, Section
6.5 of the Tollway DBE Participation, Utilization Plan and Letter of Intent for Professional Services.

Extended Documentation Period for Vendors with a Technical Issue as determined by the lllinois
Tollway related to the DBE and VOSB Commitment Made on a SOI:

All required DBE/VOSB documentation must be completed to the fullest extent possible and
submitted with the SOI, including the signed DBE/VOSB Letters of Intent (LOI) and SOITEAM. The
SOITEAM data will take precedence.

NOTE: the percentage inserted in the SOITEAM will take precedence over any other percentage
inserted in the LOI data in the event of a discrepancy.

Each Consultant submitting a SOI who has a DBE/VOSB commitment with a technical issue as determined
by the lllinois Tollway related to DBE/VOSB participation that is identified during initial review of a SOI by the
lllinois Tollway shall be allowed, upon an email notification from the lllinois Tollway, an extended
documentation period which will extend until 5:00 pm CT on the second business day after the day the
notification is sent (e.g. if a Consultant is notified on Monday, extended documentation period concludes on
Wednesday at 5:00 pm).

The extended documentation period allows a Consultant solely to correct their initial SOITEAM data to add
or adjust DBE/VOSB participation to:

o Meet or exceed the initial DBE/VOSB commitment stated in the SOI, if that initial commitment was
above the advertised DBE/VOSB goal, or

o Meet or exceed the goal, if the initial DBE/VOSB commitment stated in the SOI was below the
advertised DBE/VOSB goal.

The Consultant shall submit updated SOITEAM data and LOI if additional or adjusted DBE/VOSB patrticipation
is secured by the end of the extended documentation period.

Under no circumstances is a Consultant allowed to remove, replace or reduce the DBE/VOSB participation
of a certified DBE/VOSB firm listed in the initial LOl and SOITEAM data without prior written consent of lllinois
Tollway. Increases to DBEs/VOSBs listed in the initial LOI and SOITEAM data are allowed. Under no
circumstances is the Consultant allowed to change any documentation unrelated to the correction of the
technical issue identified. Any adjustment made to the DBE/VOSB portion of the LOI and SOITEAM data
during the extended documentation period must include a brief statement describing the revision(s) with
resubmittal of the LOI and SOITEAM data. Any other changes to the original SOI will not be accepted.

lllinois Tollway Disclaimer Statement: Disadvantaged Business Enterprises (DBE) Directory, City of
Chicago or Cook County, lllinois Minority and Women-Owned Business (M/WBE) Directories, or Small
Business Administration SBA 8(a) Directory
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Firms listed in either the Illinois Unified Certification Program (IL UCP) Disadvantaged Business Enterprises
Directory or the City of Chicago Minority and Women-Owned Business Directory have been certified as a
Disadvantaged Business Enterprise (DBE) by one of the IL UCP participating agencies (lllinois Department
of Transportation, City of Chicago, Chicago Transit Authority, Metra and Pace) or by the City of Chicago.
Firms listed in the County of Cook, lllinois M/WBE Directory have been certified as Minority or Women Owned
Business Enterprises by the County of Cook, lllinois. Firms listed in the Small Business Administration SBA
8(a) Directory have been certified as SBA 8(a) business enterprises by the Small Business Administration.

The criteria, standards and procedures by which certification decisions are made can be obtained from any
of the certifying agencies. These directories are to be used as an “informational source only” and the following
must be considered:

e  Certification does not mean that a firm is in any way prequalified to provide the products and/or
services the firm claims it can provide. “Certification” means that the certifying agency has
determined, on the basis of information provided and the representations therein, that a business is
a bona fide DBE. The certifying agency does not, as a result of any listing, make any representation
concerning the ability of any listed firm to perform work in the specialty listed;

e The lllinois Tollway does not, through its use of, and referral to, certification lists, make any
representation concerning the ability of any listed firm to perform work in the specialty listed.

e The lllinois Tollway, in awarding a contract, has discretion in determining whether a DBE firm’s listed
work categories are eligible to be counted toward the fulfilment of DBE contract goals; and

. It is the responsibility of all vendors to:

a) Conduct their own investigation to determine the capability and capacity of the
DBE firm(s) to satisfactorily perform the proposed work; and

b) Ensure the DBE firm(s) is currently certified. A DBE is considered to have current certification
if the firm is listed in the directory database of the pertinent certifying agency.

These directories list the most current certified firms. If there are any questions concerning these directories,
please contact the certifying agency.

For more details about DBE utilization/participation, good faith efforts and related documentation
requirements, refer to Exhibit H.

2.6 PARTNERING FOR GROWTH PROGRAM GUIDELINES (formerly Partnership-
Mentor/Protégé Program Guidelines)

The Partnering for Growth Program and Documents have been updated to include the Reverse DBE_VOSB
P4G Exhibit E and the standard DBE_VOSB P4G Exhibit E.

The Partnering for Growth Program applies to both Disadvantaged Business Enterprises (DBE) and Veteran-
Owned Small Businesses (VOSBSs) firms. Separate Exhibit E’s — Partnering for Growth Program and Reverse
Partnering for Growth forms are available for use for either a DBE or VOSB. Vendors may have multiple
Partnering for Growth agreements in either the DBE and/or VOSB category(ies) and may have partnerships
with  both. More information on the Partner for Growth Program can be found at
https://www.illinoistollway.com/doing-business/diversity-development/programs/partnering-for-growth

2.7 STATE OF ILLINOIS VETERAN SMALL BUSINESS PARTICIPATION AND
UTILIZATION PLAN

This solicitation includes specific Veteran Small Business participation goal(s) as specified in each Item detail
based on the availability of CEl-certified veteran-owned (VOSB) vendors to perform or provide the anticipated
services required by this solicitation. The Veteran Small Business participation goal is applicable as specified
in each Item detail. In addition to the other award criteria established for this solicitation, the lllinois Tollway
will award contracts under this PSB to a Vendor that meets the goal or makes good faith efforts to meet the
goal. Vendor must submit a Utilization Plan and Letter of Intent with its SOIl. Refer to PART Ill, List of
Documents, Exhibits, and Other Attachments, for submittal instructions. As stated in Exhibit F, to qualify as
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an eligible VOSB the firm must be currently certified, at the time of the Professional Services Bulletin due
date, by the State of lllinois Commission on Equity and Inclusion. Registration is available at:
https://supplierdiversitymanagementportal.illinois.gov/home.aspx

2.8 TEAMING AGREEMENT

The action of joining forces with another vendor to submit on a Professional Services Bulletin (PSB) is called
Teaming. All former policies and procedures referring to Joint Venture still apply, with Teaming as the name
of the effort.

Team SOls shall comply with the same requirements set forth for individual SOls, including. but not limited
to, the submittal (under the Team’s SOI code name) of the SOI, SOITEAM data, Exhibits, and Disclosures.
A Team SOl represents a unique submittal and shall not be combined with an individual SOI from the Team
Lead or submittals from other, unique teams.

Team members and a Team Leader must clearly be identified with the SOI submittal, and Team Lead shall
be considered the Prime Consultant upon selection. A Team Lead can only select one D/M/WBE category
but may provide evidence of multiple certifications by attaching any supporting documentation in the
attachments tab before submitting. The selection criteria for the Team will include the Team members’
prequalification categories, and the sum of the individual firm’s work capacity and evaluation history.

The lllinois Tollway requires the Team to self-perform no less than 40% of the work, meaning the Team
cannot subcontract more than 60% of the project work. The scope of work to be performed by each Team
member and its Subconsultants must be clearly defined and leave no room for interpretation in the SOI.
Each Team member must make a substantial contribution to the performance of the work being completed
by the Team. Factors that may be considered by the lllinois Tollway, in its sole discretion, in
determining what constitutes a substantial contribution include, but are not limited to, the number of
participants in the Team, the professional gqualifications of each member, and the nature of the work being

performed.

The lllinois Tollway DOES NOT have a form for Teaming Agreements. However, the firms submitting as a
Team are required to obtain and submit their Teaming Agreement. A Teaming Agreement, signed by all
members, MUST be submitted within ten (10) business days after contract negotiations and prior to Board
award. The Teaming Agreement will clearly identify the Team members, their percentage interest / share, as
well as respective rights and responsibilities. The Teaming Agreement shall further designate a Team
Lead who will assume responsibility for invoicing. The Team may have no more than three participants.

Each Team member shall procure and maintain separate insurance policies that meet the lllinois Tollway’s
insurance requirements. The Tollway’s standard insurance requirements are set forth in the Vendor
Agreement  boilerplates  (See lllinois  Tollway website:  https://www.illinoistollway.com/doing-
business/construction-engineering/forms under Doing Business> Construction and Engineering: Vendor
Resources under Vendor Forms). Each Team member will procure and maintain policies that meet the
Prime Consultant’s required level of coverage and shall indemnify the Team and the Tollway against claims
arising from their performance under the Team, as well as agreeing to remain joint and severally liable upon
termination of the Project and/or the Team. In the event of the termination of the Team, the insurance and
indemnification rights of the Team must be assignable to the Illinois Tollway as a matter of law. Proof of
compliance with these requirements must be submitted to the lIllinois Tollway prior to issuance of the lllinois
Tollway’s Notice to Proceed.

Team SOI submittal requirement overview:

e Designate a single point of contact who shall serve as the Team’s primary contact with the lllinois
Tollway.

e Indicate the Team member responsible for each prequalification category.

e The Team Lead shall submit outstanding work obligations, and Vendor Disclosures (formerly Forms
A) or IPG Active Registration Vendor Disclosures (formerly Forms B) (as applicable) for each of the
Team members.

¢ Identify the Team member responsible for invoicing.

e For Exhibit A, plus other required documents specified in the PSB, combine the information for all
participating Team members.
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e Submit the Teaming Agreement within ten (10) days after contract negotiation and prior to
Board award.

A firm planning to submit a SOl as a Team is required to contact the lllinois Tollway fora Team SOI Firm
Name Code. Contact CS staff via e-mail at csstaff@getipass.com. The Team SOl Firm Name Code as
provided by the lllinois Tollway is required to identify and process the submittal as a Team proposal.

Only the Team Lead is required to fill out the SOITEAM data on behalf of the Team. It is imperative that the
other Team members do NOT submit SOITEAM data if they are not the Team Lead. The Team Lead must
clearly identify the Team members and Subconsultants doing work for or in conjunction with the Team
within the Team SOITEAM data submittal.

Example of a Team (TM) submittal: Companies forming Team are:
e Company A
e CompanyB
e CompanyC
e Team Firm Name Code as provided by the lllinois Tollway is: ABC_TM

Team members naming parameters are:
e ABC_TM (Company A) “Managing Partner”
ABC_TM (Company B)
ABC_TM (Company C)
Subconsultants to the Team Lead: J. Smith Consulting (Company B)
F.J. Engineering (Company C)
Subconsultants to the Team members: G. Engineering (Company A)
Materials Inc. (Company A)
Surveying Services (Company B) Jersey Consulting (Company B) KL Services (Company C)
LMN Engineering (Company C)

29 MANUALS, PROCESSES AND GUIDELINES

Manuals are available on the Tollway website to provide guidance on contract requirements, procedures and
responsibilities.

https://www.illinoistollway.com/doing-business/construction-engineering/manuals-processes-
quidelines#Construction%20and%20Materials

2.10 PHASE Il: DESIGN ENGINEERING SERVICES

The scope of work will generally include certain Phase Il engineering services to be provided during
construction. Such services may include, but not be limited to, shop drawing review, value engineering
proposal review, attending construction phase meetings and responding to requests for information related
to design. The scope of such services will be determined after the Consultant is selected as appropriate.

2.11 PHASE IlIl: CONSTRUCTION ENGINEERING SERVICES

The following applies to all Phase Ill Engineering service items.

After the Consultant has been selected, the Construction Manager (CM) shall provide the following to the
lllinois Tollway:

The Consultant selected for the Construction Management (CM) Services shall submit for the lllinois
Tollway’s review and approval, a management plan for the specific Project(s) for which the Consultant is
selected. This management plan shall include an outline of the full-time or part-time plant, on-site inspection
services, sampling and laboratory testing the Consultant is providing for Quality Assurance. The selected
CM’s Consultant’s Quality Program (CQP) shall include the identification and pre-qualifications of the Field
Inspectors and Laboratory Technicians to be assigned to this project as employees of the Consultant or a
qualified Subconsultant. The CQP shall include periodic verification by an independent qualified
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Subconsultant that the Quality Assurance operations are proceeding as specified using the proper methods
of sampling and testing.

The name of any accredited material laboratory(ies) to be utilized for the quality assurance work must be
provided with the CQP. The laboratory must be accredited under the AASHTO Accreditation Program (AAP)
for all required test procedures specified in IDOT Bureau of Materials Policy Memorandum “Minimum Private
Laboratory Requirements for Construction Materials Testing or Mix Design."

2.12 CONSTRUCTION AND QUALITY ASSURANCE CONSULTANTS

Personnel performing materials testing for aggregate, PCC, and HMA shall have completed the appropriate
IDOT Quality Management Training Program classes. Personnel performing soils inspection and field tests
shall have completed IDOT class S-33, Soils Field Testing and Inspection.

The Field Inspectors assigned to any project under this PSB for on-site Quality Assurance for earthwork
quality control and for monitoring the on-site asphalt construction work must be prequalified by having
passed the IDOT Nuclear Density training course. The Field Inspectors assigned to the on-site quality control
of concrete placement shall be prequalified by having passed the IDOT/ACI Portland Cement Concrete Level
| training course. Personnel performing soils field tests shall have completed IDOT class S-33, Soils Field
Testing and Inspection.

The Vendor’'s Quality Assurance responsibilities at the material production plants shall be performed by a
Field Inspector having passed IDOT Level | and Level Il (HMA and PCC) training courses to perform the
specified inspection of approved materials at the concrete and asphalt plants.

2.13 QUALITY ASSURANCE PREQUALIFICATION CATEGORY

The prequalification requirements for Quality Assurance Testing are required and will follow the guidelines
set by IDOT in the Prequalification information “Description and Minimum Requirements for Prequalification”
SPECIAL SERVICES - Quality Assurance Testing.

The information about the Quality Assurance Testing prequalification can be located on IDOT’s website at:
https://public.powerdms.com/IDOT/documents/2617622/Description%20And%20Minimum%20Requirem
ents%20For%20Prequalification

2.14 CLARIFICATION OF QUALITY CONTROL/QUALITY ASSURANCE
REQUIREMENTS

The Quality Control/Quality Assurance personnel on Exhibit A shall not be the same personnel preparing
the design documents. If the Prime Consultant does not have personnel to cover the QC/QA requirements,
then a Subconsultant prequalified in the category may be used.

The following highlighted sections have been added to the Guidelines in the Professional Services
Bulletin and the solicitations.

Complete Exhibit A as follows:
. List the required key personnel to match required prequalification categories and any additional
personnel requirements designated in the project solicitation. Include firm name if work is to be

completed by a Subconsultant; and

. QC/QA personnel must be different individuals than those preparing the design documents.
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2.15 CONSULTANT CONTRACT FORMS

Standard forms exhibits and associated instructions to be used by Construction Management (CM) and
Design Section Engineering (DSE) Consultants in preparing proposals and agreements with the lllinois
Tollway are located on the lllinois Tollway website. Contracts will be awarded based on the standard
Agreement templates. Selected Consultants should be prepared to execute the appropriate Agreement
template. Any exceptions shall be noted in the Consultant’s SOI.
https://www.illinoistollway.com/doing-business/construction-engineering/forms

2.16 SELF-PERFORMANCE

The lllinois Tollway requires the Prime Consultant (non-team) to self-perform no less than 40% of
the work.

PART Ill: REPRESENTATIONS AND INSTRUCTIONS

3.1 SELECTION CRITERIA

Members of the Vendor Selection Committee will not be available to discuss specifics of projects listed in this
PSB between the date of the submittal and the Selection Committee meeting. Please do not send letters or
e-mails expressing interest in specific projects to members of the Vendor Selection Committee.

Selection of professional Vendors by the Illinois Tollway is based on the firm’s professional qualifications,
related experience, expertise, and availability of key personnel to be assigned to the project, satisfaction of
diversity goals and contract compliance and what is best for the lllinois Tollway. SOIs will be evaluated based
on the following criteria:

e Specialized experience when required, technical competence of the personnel, and
experience of the firms and/or Subconsultants proposed,;

¢ Performance history and expertise of the firm and any proposed Subconsultants with the work
described in the Item;

e Particular attention will be given to appropriate cost saving measures and innovative ideas

that will benefit the lllinois Tollway;

Ability to complete the work in the time required and the firm’s existing workload;

Commitment and availability of Key Personnel during the term of the contract;

Proposed method of accomplishing the project’s objectives;

Demonstrated understanding of an inclusive and substantive DBE/VOSB utilization plan; and

Contract Compliance will evaluate submitted forms and documents, including but not limited

to the SOI, LOI, and DBE/VOSB certification(s) for completeness, accuracy and verification

that all requirements of the PSB have been met.

Consideration will also be given to the quality and scope of utilization plan which demonstrates an
understanding of an inclusive and substantive DBE and VOSB U-Plan (Reference Section 2.5 and 2.7 for
definition of “DBE” and “VOSB”), VOSB and Partnering for Growth (formerly Mentor Protégé proposals).

Consideration will also be given to the completeness and content of the compliance documentation submitted
(SOl and LOI), whether the submitted documents show that at least the advertised diversity goal(s) has/have
been met, and if the certification letters submitted are current and the area(s) of specialty as certified match
with the scopes of work of the respective DBE/VOSB participants.
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3.2 SCHEDULE FOR VENDOR SELECTION

The lllinois Tollway anticipates selecting Vendors based on the estimated schedule below:
Representatives from the Illinois Tollway will contact selected firms to schedule introductory meetings.

TASK DATE DUE
Publish September 11, 2025
Pre-proposal meeting 2:00:00 p.m. Central Time September 15, 2025
Last Day for Questions no later than 4:30:00 pm Central Time September 26, 2025

Complete SOls are due no later than 4:30:00 pm Central Time on this date,

including all required Attachments/Exhibits as specified in this PSB. October 8, 2025

Selection Committee Meeting: November, 2025

Estimated Board Approval (earliest) December, 2025

February, 2026

Estimated Notice to Proceed (earliest)

3.3 GUIDELINES FOR SUBMITTING STATEMENTS OF INTEREST (SOl)

The firm acting as the Prime Consultant must be prequalified in all of the prequalification categories
requested in the project advertisement even if they plan to subcontract part of the project, except where
noted in a specific project advertisement. Any Prime Consultant or Subconsultant must be prequalified by
IDOT in the category of work they are performing or as stated in the item description, unless the
Subconsultant is being mentored in the Partnering for Growth Program. SEE NOTICE BELOW.

3.3.1 REQUIRED FORMAT FOR SUBMITTING STATEMENTS OF INTEREST

3.3.2.1 THE FOLLOWING EXHIBITS AND DATA SHALL BE SUBMITTED IN ACCORDANCE WITH THE
PSB SUBMITTAL INSTRUCTIONS AND SHALL BE DOWNLOADED FROM THE ILLINOIS
TOLLWAY WEBSITE. ALL EXHIBITS SUBMITTED FOR THIS PSB MUST BE CURRENT.
EXHIBITS FROM PREVIOUS PSBs WILL NOT BE ACCEPTED.

o Exhibit A: Proposed Staff
e Required - Submit as a separate pdf document.
e Shall include resumes
o Exhibit C: Instructions for Completing Exhibit C and Current Obligations form
e Required - Submit as a separate pdf document.
e Exhibit D: Availability of Key Project Personnel
e Required - Submit as a separate pdf document.
o Exhibit E-DBE/VOSB: Partnering for Growth Program
e If proposing a mentor-protégé arrangement with a DBE or VOSB firm, this Exhibit is required.
e Submit as a separate pdf document.
e Exhibit E- Reverse DBE/VOSB: Partnering for Growth Program
e If proposing a mentor-protégé arrangement with a DBE or VOSB firm where the subconsultant
is mentoring, this Exhibit is required.
e Submit as a separate pdf document.
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3.3.2.2

3.3.2.3

Exhibit F: Veteran Small Business Participation and Utilization Plan
e Ifthe item includes a Veteran Goal, this Exhibit is required.
e Submit as a separate pdf document.
Exhibit H: DBE Participation and Utilization Plan
e If the item includes a DBE Goal, this Exhibit is required.
e Submit as a separate pdf document.
lllinois Tollway Standard Business Terms and Conditions
e Required - Submit as a separate pdf document.
SOITEAM Data
e Required, see Section 3.4.3 Instructions for Submitting the SOITEAM Data

PREQUALIFIED FIRMS MAY INDICATE THEIR DESIRE TO BE CONSIDERED FOR SELECTION
ON ANY OF THE PROJECTS LISTED WITHIN THIS PSB BY SUBMITTING A SEPARATE SOI
FOR EACH PROJECT.

EACH SOl MUST BE SUBMITTED USING THE FOLLOWING BASIC FORMAT:

COVER SHEET

Include Full Legal Prime Consultant Name, PSB Number, Item Number, and all known Subconsultants (Full
Legal Firm Names).

Section 1. Executive Summary (limit of 5 pages)

A.
B.

mmoo

Legal Name of Prime Consultant, address, telephone number, e-mail address and contact person.
List all known Subconsultants, the work the firm(s) will be performing and a contact person for each.
Identify any DBEs (Reference Section 2.5 for definitions) and VOSBs. Include Mentor and Protégé
data if applicable.

Name of Project Manager.

Name of Project Engineer/Resident Engineer.

Project Understanding.

Project Approach (include brief statement of firm’s unique qualifications and experience, approach to
the project’s specific challenges such as maintenance of traffic, environmental constraints, budget
constraints, schedule constraints, design challenges, etc.).

Statement that firm will meet or exceed the DBE goal and VOSB goal as applicable for the item. Include
the proposed percentage of work to be completed by proposed DBE and VOSB firms (Percentages
shall match those submitted with the SOITEAM data). For each proposed DBE firm, include a current
certification letter that shows that the DBE/VOSB firm is certified in its scope(s) of work stated in the
SOl and its LOI. (IDOT Prequalification in the respective scope will meet this requirement.)

Section 2. Organization Chart

Include names and titles for all Key Project Personnel.

Section 3. Relevant Project Experience

Include a minimum of three (3) relevant projects of equal or greater complexity accomplished within the past
five (5) years, demonstrating the firm’s experience in the type of work required for this project. Color graphics
and photographs may be sent with the files.

Include performance ratings for past work done for the lllinois Tollway, IDOT, or any other government
agencies or public bodies, if applicable.

Section 4. Conflicts of Interest

Statement acknowledging any known or potential conflicts of interest the Prime Consultant may have.
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NOTICE

Pursuant to Illinois Department of Transportation (IDOT) Prequalification rules and procedures, the
lllinois Tollway will accept your firm’s prequalification the same as IDOT, in that your firm is
prequalified until (Fiscal Year + 1 year). As per IDOT, your firm will be given an additional six months
from this date to submit the applicable portions of the “Statement of Experience and Financial
Condition” (SEFC) to IDOT to remain prequalified.

The firm remains prequalified during this six (6) month grace period. Once the data is submitted to
IDOT, either before or on the due date, the firm remains prequalified in the current categories until
IDOT reviews a category and decides. If there is not a submittal by the due date, the firm is
automatically listed as not approved.

IDOT provides a listing of prequalified consulting firms on the website:

http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index

This list is typically updated weekly and is based on the most recently approved SEFC application.
Firms are encouraged to monitor their prequalification status in IDOT’s EPAS system. This notice
also applies when utilizing a Subconsultant to meet prequalification requirements on a project.

3.4 SUBMITTAL INSTRUCTIONS

All submittals for this PSB will be received through the lllinois Tollway’s Trimble Unity Construct PSB SOI
process at:
https://app.e-builder.net/ . Contact wbpm@getipass.com for training and login information.

Firms that are teaming and preparing an SOI must use the code name assigned for the team. When a firm
is submitting on behalf of a team, a unique Trimble Unity Construct account and login ID are required. The
team SOI submittal must be created and submitted by the Prime Consultant. (Important Reminder: if a Prime
Consultant is submitting for themselves, that account and login ID will be different from the account and login
ID that they will use to submit for a team).

The preparation of the SOI for submittal in Trimble Unity Construct must be done in one Trimble Unity
Construct account, i.e., one account login ID. Each account/login has access only to the Trimble Unity
Construct PSB SOI process instance that is being created in that account. Each Trimble Unity Construct
PSB SOl process instance can only be seen from the login that created it.

One SOl is required for each PSB item. The subject line will be created in the Trimble Unity Construct PSB
SOl process when you select the item number your firm will be submitting for from the pull-down menu.
Complete Trimble Unity Construct instructions for the PSB SOI process can be found in the upper right-hand
corner of the SOI instance.

This is not an invitation for bids. Firms properly prequalified for the projects listed herein may indicate their
desire to be considered for selection by submitting an SOI to the lllinois Tollway via the Trimble Unity
Construct PSB 25-3 SOI process.

The lllinois Tollway follows the Qualifications Based Selection (QBS) process mandated by lllinois statute
(30 ILCS 535/1 et seq.): Architectural, Engineering, and Land Surveying Qualifications Based Selection Act
for selecting qualified Vendors under this PSB.

SOl Trimble Unity Construct submittals must be received by the due date and time as noted in this solicitation.
Any submittals received after that time will be considered late and the user will receive an Trimble Unity
Construct notification stating that the PSB SOI date and time has expired. Late submittals will not be accepted
by the lllinois Tollway. NOTE: You must set the Time Zone field on your Trimble Unity Construct account
profile page to “(UTC-06:00) Central Time (US & Canada)” so that you can submit your SOIs up until the
submittal deadline.
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Please carefully read the instructions below BEFORE submitting your SOIs.

34.1

GENERAL INSTRUCTIONS

It is CRITICAL that submittal instructions be followed. All Forms must be submitted per the instructions
provided. Failure to do so may result in an incomplete submittal resulting in your firm being disqualified.
For further information on accessing the lllinois Tollway Website, PSB and Exhibits, please refer to the
Table of Contents.

3.4.2

3.4.3

NAMING AND LABELING INSTRUCTIONS

The lllinois Tollway requires electronic submittals for the Professional Services Bulletin’s SOls via
the established Trimble Unity Construct PSB process. All respondents must utilize a unique 2 to 6-
character SOI Firm Name Code assigned by the lllinois Tollway.

To determine the designated SOI Firm Name Code go to the lllinois Tollway’s website under Doing
Business>Construction and Engineering - see Vendor Resources and click on the link to the
Professional Services Bulletin page. The current SOI Firm Name Code List will be posted under
the “Required Forms” section. If your firm is not included on the list, or your firm name has
changed, please contact PSB Coordinator. csstaff@getipass.com, for an assigned SOI Firm Name
Code.

When submitting “Team” files please, use the new SOI Firm Name Code assigned by the Illinois
Tollway to the Team. The SOI Firm Code Name is exclusive to the electronic submittal — meaning it
does not establish the name of the Team. Please contact PSB Coordinator, csstaff@getipass.com,
for an assigned SOI Firm Name Code.

INSTRUCTIONS FOR SUBMITTING THE SOITEAM DATA

The SOITEAM information is now input into the “SOITEAM data” section in Trimble Unity Construct.
The following still apply to your submittal. Failure to provide the required information in the
SOITEAM may result in the SOI being deemed non-responsive.

Vendors are required to complete the SOITEAM data section for each Item, completing all
columns shown for the Prime Consultant, and for every Subconsultant that is being proposed. Do
not enter “TBD” or enter a range of percentages, and do not leave blank cells. Totals must

equal 100%.

TEAM submittals:
NOTE: If a firm is submitting as a Prime Consultant and also as a Team lead for one or more teams,
a separate SOI and the SOITEAM data information must be submitted for each. DO NOT combine
SOITEAM data information for unique SOI submittals.
When entering Prime Consultant or Subconsultant information in the SOITEAM data section, please
follow the below instructions:
o Add new item for firm information for each team member
o Under Team Member Role, select Prime (Lead Teaming Partner) or Prime (Non-Lead
Teaming Partner)
o Teams with three firms may enter an additional firm and select Prime (Non-Lead Teaming
Partner)
o Select Subconsultant for the Firm Role for any additional firms that are included in the SOI.
o Below is a sample of how the Team members and Subconsultants are to be entered and
submitted within the SOITEAM data section:
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INSTRUCTIONS FOR Trimble Unity Construct SUBMITTAL

It is important that your Trimble Unity Construct submittal be prepared according to the

following instructions:

A Statement of Interest file and required exhibit files must be attached to each
SOl submission in Trimble Unity Construct. Files must a) be attached to the SOI
process instance and b) be saved in the document folder corresponding to the
item number. If a file will be used for more than one submission, a separate,
unique file must be saved in the document folder for each item. Do not attach a
file already saved in one item folder to an SOl submission for a different item.

The Word and/or PDF documents available (except for SOIs) on the lllinois Tollway website are labeled as

follows:
FORM FILE NAMING DIRECTIONS
CONVENTION -
EXAMPLE -
SOl — Statement of Interest
Includes cover sheet, executive | ABC_SOIO1.pdf Submit as a separate document on
summary, organizational chart and Trimble Unity Construct
relevant project experience.
For each Item submittal, use firm’s 2-6-
character SOI Firm Name Code (this
example = ABC immediately followed by
underscore SOl plus a 2-digit Item
Number (i.e., SOIO1 through SOI 99).
See Section 3.3.2.3 SOl format
Instructions.
Teaming Agreement ABCXYZ SOI01 TM. Submit as a separate document on
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SOl use the team’s unique 2-6-
character SOl Team Name Code

pdf

Trimble Unity Construct

lllinois Tollway Standard Business
Terms and Conditions

Teaming Agreement

Illinois Tollway Standard Business
Terms and Conditions.

ABC_TC.pdf

ABC_TC_TM.pdf
DEF_TC_TM.pdf
GHI_TC_TM.pdf

Submit as a separate document on
Trimble Unity Construct

Submit as a separate document on
Trimble Unity Construct for each
Team member

lllinois Board of Elections
Registration document

Teaming Agreement

Illinois Board of Elections
Registration document

ABC_BOE.pdf

ABC_BOE_TM.pdf
DEF_BOE_TM.pdf
GHI_iBOE_TM.pdf

Submit as a separate document on
Trimble Unity Construct

Submit as a separate document on
Trimble Unity Construct for each
Team member

Vendor Disclosure (formerly Forms
A) or IPG Active Registered Vendor
Disclosure (formerly Forms B)
(Disclosures) — are required. To
submit use your 2-6-character SOl Firm
Name Code followed by DS.

Teaming Agreement

Vendor Disclosures (formerly Forms
A) or IPG Active Registration Vendor
Disclosures (formerly Forms B)
(Disclosures) — are required. Use the
unique 2-6-character SOl Firm Name
Code for EACH individual Team firm
name followed by DS TM

ABC_DS.pdf

ABC_DS_TM.pdf
DEF_DS_TM.pdf
GHI_DS_TM.pdf

Submit as a separate document on
Trimble Unity Construct

Submit as a separate document on
Trimble Unity Construct for each
Team member

Exhibit A — Proposed Staff — Key
Project Personnel.

a. Include resumes for Key Project
Personnel proposed for the project
(Prime Consultant and Subconsultants
for those specific positions identified in
the PSB item description). Resumes for
each individual should not exceed two
(2) pages and should include only
relevant experience for the specific Item.

b. List the Key Project Personnel to
match the required prequalification
categories and any additional personnel
requirements designated in the Bulletin
Items. (Include firm name if work is to be
completed by a Subconsultant).

c. QC/QA personnel must be different
individuals than staff preparing the
design documents.

Construction Management Services
require the names and resumes of
Certified Record Documentation
Reviewers and Inspectors that will be
assigned to the project. Specific
requirements are explained in the Phase
Il ltems.

ABC_EXA.pdf

Submit as a separate document on
Trimble Unity Construct
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Exhibit C - Current Obligations, use
your 2-6-character SOI Firm Name
Code, followed by WL

One copy of the Current Obligations
Form is required to be completed by the
Prime Consultant.

Teaming Agreement

Exhibit C - use the unique 2-6-character
SOl Team Name Code followed by
WL _T™M

ABCWL.pdf

ABCXYZ_WL_TM.pdf

Submit as a separate document on
Trimble Unity Construct

Submit as a separate document on
Trimble Unity Construct. The
document should include one form
for each Team member.

Exhibit D — Availability of Key Project
Personnel

Firms must show the percentage of time
identified Key Project Personnel will be
available to work on the project
described in each Item. We request a
Word document saved in .pdf format to
be completed with the relevant
information.

ABC_ExD.pdf

Submit as a separate document on
Trimble Unity Construct

Exhibit E — DBE/VOSB: Partnering for
Growth Program - If proposing a mentor-
protégé arrangement with a DBE or
VOSB firm attach the required Exhibit E.

ABC_EXE_PA4G.pdf

Submit as a separate document on
Trimble Unity Construct

Exhibit E - Reverse DBE/VOSB:
Partnering for Growth Program - If
proposing a mentor-protégé
arrangement with the subconsultant
mentoring attach the required Exhibit
E.

ABC_EXE_RevP4G.p
df

Submit as a separate document on
Trimble Unity Construct

Exhibit F - Veteran Small Business
Participation, Utilization Plan and Letter
of Intent

ABC_EXF.pdf

Submit as a separate document on
Trimble Unity Construct

Exhibit H - DBE Participation,
Utilization Plan and Letter of Intent

ABC_ExH_DBE.pdf

Submit as a separate document on
Trimble Unity Construct

Firm’s Commitment and Signature
Form.

ABC_FCS.pdf

Submit as a separate document on
Trimble Unity Construct

DBE and VOSB Evidence (current
certification letters)

DBE_VOSB_Certs.pdf

Submit as a separate document on
Trimble Unity Construct

Complete the Word documents and then convert them to Adobe.pdf for the submittal.
Do not send zipped files. They will be rejected and cause the firm’s submittal to be disqualified.
e Signatures must be scanned, then cut/copied and pasted into the appropriate signature blocks. The
files must then be converted to a PDF.
e The time zone in your Trimble Unity Construct profile must be set to “(UTC-06:00) Central Time (US &
Canada).” The Time Zone field can be found on the Setup tab under Personal Information>My Profile.
See the latest version of the SOI User Manual for instructions, available at the Trimble Unity Construct
PSB SOl user manual, FAQ file, and training videos link in Section 3.7 Useful Links.
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3.45 COMMON MISTAKES

The following is a list of common mistakes found when submitting a Professional Services SOI. This list is
not intended to be exhaustive and Vendors should make every attempt to avoid these common mistakes in
their submittals or the submittal may be deemed non-responsive and may not be scored.

e General

(¢]

O O O O O 0 O

Failure of minimum 40% self-performance by the Prime Consultant

Inconsistent percentages throughout SOI submittals

Incorrect PSB #

Incorrect Contract #

Changing anonymous Trimble Unity Construct PSB account profile entries

Submitting too close to the deadline

Failure to save attached document in the correct item folder for that submission.

Failure to provide the required DBE/VOSB participation/utilization information in the SOITEAM
may result in the SOI being deemed non-responsive.

e SOITEAM Data

©]
©]

(o]

Leaving blank spaces

Percentage does not equal 100% - this percentage should include the Prime Consultant and
Subconsultants

Failure to include all Firms from the SOI (Prime Consultant, Team, Subconsultants etc.)

e Exhibits

©]
©]
©]

o O O O

Failure to submit Exhibit E when proposing P4G plan in the SOITEAM data

Unnecessarily submitting Exhibit E when not proposing P4G in SOITEAM data

Failure to submit correct version of Vendor Disclosures (formerly Forms A) or IPG Active
Registration Vendor Disclosures (formerly Forms B)

Failure to list all required Key Personnel on Exhibit A

Change of the title of Key Personnel on Exhibit A

Failure to list % on Terms and Conditions FEIN page

Percentages different than SOITEAM Grid Data

e Teams

O
O
O

PSB 25-3

Failure to include all Team members on Exhibit C (Workload)

Failure to include Terms and Conditions for all Team members

Failure to include Vendor Disclosures (formerly Forms A) or IPG Active Registration Vendor
Disclosures (formerly Forms B) for all Team members
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3.5 DISCLOSURES AND CERTIFICATIONS

3.5.1 INSTRUCTIONS FOR SUBMITTING DISCLOSURES

The submittal shall contain either Vendor Disclosures (formerly Forms A) or IPG Active Registration Vendor
Disclosures (formerly Forms B). SOls submitted without Vendor Disclosures (formerly Forms A) or IPG Active
Registration Vendor Disclosures (formerly Forms B) shall be deemed non-responsive. Vendor Disclosures
(formerly Forms A) section shall be returned by Firm(s) that are not registered in the lllinois Procurement
Gateway (IPG). Enter the BidBuy number on either Vendor Disclosures (formerly Forms A) or IPG Active
Registration Vendor Disclosures (formerly Forms B) when asked to supply an IPB Reference #.

IPG Active Registration Vendor Disclosures (formerly Forms B) shall be returned by Firm(s) that have a
current, approved IPG registration.

Vendor Disclosures (formerly Forms A) Section

Complete this section if you gre not using a current, approved lllinois Procurement Gateway (IPG)
Registration number.

https://www.illinoistollway.com/doing-business/construction-engineering/forms

Business and Directory Information

lllinois Department of Human Rights Public Contracts Number
Authorized to Do Business in lllinois

Standard Certifications

State Board of Elections

Disclosure of Business Operations in Iran

Financial Disclosures and Conflicts of Interest

Taxpayer Identification Number

Signature

CoNoOA~LONE

IPG Active Registration Vendor Disclosures (formerly Forms B) Section

Complete this section only if you are using a current, approved IPG Registration number.

https://www.illinoistollway.com/doing-business/construction-engineering/forms

1. Certification of Illinois Procurement Gateway Registration #
2. Certification Timely to this Solicitation

3. Disclosures of Lobbyist or Agent

4. Disclosure of Current and Pending Contracts

5. Signature

3.5.2 INSTRUCTIONS FOR SUBMITTING ILLINOIS TOLLWAY STANDARD BUSINESS TERMS AND
CONDITIONS

Submit the Illinois Tollway Standard Business Terms and Conditions. This document is also available on the
lllinois Tollway website and submit as a separate document on Trimble Unity Construct. Team leads must
submit lllinois Tollway Standard Business Terms and Conditions for themselves and team members.
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3.6 PROTEST PROCEDURE

Vendors may submit a written protest to the Protest Review Office following the requirements of the IDOT Standard
Procurement Rules 44 ILL ADM 6.390 through 6.440. All protests shall be in writing and filed with the CPO
within seven (7) calendar days after the protester knows or should have known of the facts giving rise to the
protest. Protests filed after the seven (7) calendar day period will not be considered. In addition, protests
that raise issues of fraud, corruption or illegal acts affecting specifications, special provisions, supplemental
specifications and plans must be received by the CPO no later than fourteen (14) calendar days before the
date set for opening of bids. The Protest Review Office information is as follows:

Chief Procurement Office for General Services Email: cpogs.pro@illinois.gov
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3.7 USEFUL LINKS

The lllinois Tollway website- https://www.illinoistollway.com/

Professional Service Bulletin- https://www.illinoistollway.com/doing-business/construction-engineering/bids-
bulletins-awards

Vendor Contract Forms (required forms for submittal) - https://www.illinoistollway.com/doing-
business/construction-engineering/forms

Vendor Invoicing Forms - https://www.illinoistollway.com/doing-business/construction-engineering/forms

Partnering for Growth Program - https://www.illinoistollway.com/doing-business/diversity-
development/programs/partnering-for-growth

Trimble Unity Construct website- https://app.e-builder.net/

Trimble Unity Construct PSB SOI user manual, FAQ file, and training videos-
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-
547c¢6655b5f5%7d

Trimble Unity Construct PSB SOI training webinar dates and registration information-
http://www.onlineregistrationcenter.com/reqisterlist.asp?m=176&p=134&qroup=57&tid=222

Bid Buy - https://www.bidbuy.illinois.gov/

Chief Procurement Office/lllinois Procurement Gateway (IPG) — Vendor Registration -
https://ipg.vendorreg.com/

State Board of Elections -https://www.elections.il.gov/#News

lllinois Department of Central Management Services — Travel Reimbursement Schedule -
https://www?2.illinois.gov/cms/employees/travel/pages/default.aspx

National Institute of Standards and Technology - http://www.nist.gov/

lllinois Department of Transportation - http://www.idot.illinois.gov/

lllinois Department of Transportation Manual of Test Procedures for Materials
https://public.powerdms.com/IDOT/documents/2732503

3.8 ILLINOIS ePROCUREMENT BidBuy NOTICE

To register in the lllinois eProcurement System, please follow these instructions:

e Go to https://www.bidbuy.illinois.gov

e Please direct questions regarding the registration process or the use of BidBuy to email address:
stateuser.bidbuy@illinois.gov_or the Procurement Help desk at 217-557-8992.
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https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards?p_p_id=101_INSTANCE_v0IPpC00gJc2&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=11&p_p_col_count=16&_101_INSTANCE_v0IPpC00gJc2_delta=5&_101_INSTANCE_v0IPpC00gJc2_keywords=&_101_INSTANCE_v0IPpC00gJc2_advancedSearch=false&_101_INSTANCE_v0IPpC00gJc2_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_v0IPpC00gJc2_cur=1
https://www.illinoistollway.com/doing-business/construction-engineering/forms
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https://www.illinoistollway.com/doing-business/diversity-development/programs/partnering-for-growth
https://app.e-builder.net/
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=57&tid=222
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=57&tid=222
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=57&tid=222
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=57&tid=222
https://www.bidbuy.illinois.gov/
https://ipg.vendorreg.com/
https://www.elections.il.gov/#News
https://www2.illinois.gov/cms/employees/travel/pages/default.aspx
http://www.nist.gov/
http://www.idot.illinois.gov/
https://public.powerdms.com/IDOT/documents/2732503
https://www.bidbuy.illinois.gov/
https://www.bidbuy.illinois.gov/
mailto:stateuser.bidbuy@illinois.gov

3.9 INFORMATION ON ACCESSING ILLINOIS TOLLWAY WEBSITE

e Go to www.illinoistollway.com

e Click on “Menu”

e Click “Doing Business”

e Click “Construction and Engineering”

e Middle of page, under “How Can We Help You? / Vendor Resources” click “Professional Services
Bulletin”

o *Helpful Hint: A limited number of items are shown under “Professional Services Bulletin” on each
page; click “Next” to view additional items.
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3.10 FUTURE PROFESSIONAL SERVICES BULLETIN NOTIFICATIONS

To receive notification from the lllinois Tollway that a Professional Services Bulletin has been posted, or to

Unsubscribe, please email Catrice Hardwick-Giles chardwick@getipass.com or call 630-241-6800

extension 4653.

Include the following information:

Please add this contact to receive notification from the lllinois Tollway that a Professional Services Bulletin
has been posted:
Name of firm

E-mail address

Contact person (corresponding with e-mail)

3.11 RESERVED
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3.12 PSB 25-3 EXCHANGES WITH FIRMS AFTER SOI SUBMISSION

Discussions may be held with Firms to clarify certain aspects of their SOls.

e Discussions are limited exchanges between the Tollway and Firms that may occur during the
responsiveness determination. For purpose of this PSB, such discussions shall be exchanged only
between the Firm and the Designated Procurement Contact for this PSB.

e Please use the e-mail address: csstaff@getipass.com

e These exchanges shall not provide an opportunity for the Firm to revise its SOI, but may only address:

o Deficiencies
o Errors
o Omissions

e Responses are due to the lllinois Tollway on the due date established by the lllinois Tollway.
Discussions may be initiated by the lllinois Tollway after that time. Firm’s responses that are not
received timely shall result in the SOI being considered non-responsive.

Certain requirements are not open for discussion and, if not met, shall render the SOl non-responsive:

e Late submissions, including omission of the required documents as stated in the PSB:

o SOl
o Disclosures (DS)- Vendor Disclosures (formerly Forms A) or IPG Active Registration Vendor
Disclosures (formerly Forms B)
e Omission of State of lllinois requirements

¢ Inability to meet eligibility requirements as stated in 44 lll. Admin. Code 625.70, Confirmation of
Eligibility.
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