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ADDENDUM No. 1 
REVISION DATE: September 23, 2025 

PROFESSIONAL SERVICES BULLETIN 25-3 

Addendum No.1 does not change the due date or time. Statements of Interest are due via the Trimble 
Unity Construct process: https://app.e-builder.net/ to the Illinois State Toll Highway Authority, by 4:30:00 
p.m. Central Time, October 8, 2025.

The following revisions are being made via Addendum No.1 to Professional Services Bulletin (PSB) 
25-3.  The bulletin is being reissued in its entirety with changes noted. If you downloaded the bulletin 
prior to the noted Addendum/Revision Date, you should incorporate the revisions or download and use 
a new copy of the bulletin.

ADDENDUM No. 1/ REVISION DATE: September 23, 2025 

Pre-Proposal Presentation and Attendee list. 

An Audio recording of the pre-proposal meeting is available at  https://www.bidbuy.illinois.gov/ 
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NEW TO THIS PSB 

An optional Pre-Proposal Meeting will be held on Monday September 15, 2025 at 2:00 
p.m. (CT) via Microsoft Teams.

e-Builder is now Trimble Unity Construct If you are currently registered in e-Builder,
your user ID will be active in Trimble Unity Construct.
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PART I: THE SCHEDULE 

1.1 CONTACT INFORMATION 

Illinois State Toll Highway Authority (ISTHA) 
2700 Ogden Avenue 
Downers Grove, IL 60515 

PSB 25-3 Coordinator: csstaff@getipass.com 

PSB 25-3 Tech Support: wbpm@getipass.com 

PSB 25-3 Trimble Unity Construct Training: wbpm@getipass.com 

1.2 25-3 OFFICIAL NOTICE

This Professional Services Bulletin 25-3 (PSB 25-3) is the official notice of needed professional services 
for the Illinois State Toll Highway Authority (“Illinois Tollway”, “Tollway”), as authorized by the Architectural, 
Engineering, and Land Surveying Qualifications Based Selection Act, (30 ILCS 535/1, et seq.).  This PSB 
contains information pertaining to the advertisement for Statements of Interest (SOI) and is part of the Chief 
Procurement Officer eProcurement System for the Illinois State Toll Highway Authority.  PSB 25-3, including 
all Exhibits and forms, is available on the Illinois Tollway’s website at: https://www.illinoistollway.com/doing-
business/construction-engineering/bids-bulletins-awards.  Additional information is also posted on the 
Illinois Chief Procurement Officer’s eProcurement System at:  https://www.bidbuy.illinois.gov/.  For 
instructions on accessing the Illinois Tollway website, PSB, and Exhibits please refer to the Table of 
Contents.  Instructions on receiving procurement opportunities are included in the “Illinois eProcurement 
BidBuy Notice” section of this PSB. 

1.2.1 PSB 25-3 SUMMARY 

Information for the Trimble Unity Construct process for PSB 25-3 can be found in the Public Folder at: 
https://app.e-builder.net/public/publicLanding.aspx?QS=8b550cb238ba4d768a53aa87d3c9cdcd 

You will need the following before you can submit an SOI in Trimble Unity Construct: 
 Trimble Unity Construct resources, including PSB SOI user manual, FAQ file, and videos (see

Public Folder link above)
 Webinar Training (see Section 3.7 Useful Links for training webinar registration link)
 Trimble Unity Construct Login ID (see Section 3.4 Submittal Instructions)
 Firm Code Name (see Section 3.4 Submittal Instructions)

An optional pre-proposal meeting will be held on Monday, September 15, 2025, at 2:00 p.m. (CT) Via 
Microsoft Teams. 

Register here: 

https://events.gcc.teams.microsoft.com/event/2e06eabe-1297-43bf-bd98-97305f2705f5@48475f88-04d3-
4aa6-ae94-21dcfec788aa 
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All questions related to this PSB must be submitted electronically through the Trimble Unity Construct SOI 
Mailbox at  PSB_25-3.01_Questions_and_RFIs@docs.e-builder.net no later than September 26, 2025 at 
4:30:00 pm (CT).   The subject line should read: PSB 25-3 Question.  Answers will be addressed via an 
Addendum published on the Tollway website and the Illinois eProcurement site, BidBuy. For Trimble Unity 
Construct technical questions, please contact the Trimble Unity Construct PSB Tech Support: 
wbpm@getipass.com. 

This is not an invitation for bids.  Consultants properly prequalified for the projects listed herein may indicate 
their desire to be considered for selection by submitting an SOI to the Illinois Tollway via the Trimble Unity 
Construct PSB 25-3 SOI process. 

The Illinois Tollway follows the Qualifications Based Selection (QBS) process mandated by Illinois statute 
(30 ILCS 535): Architectural, Engineering, and Land Surveying Qualifications Based Selection Act for 
selecting qualified Consultants under this PSB. 

1.3 ACCEPTANCE OF SCANNED SIGNATURES 

Unless otherwise specified, the parties agree that proposals, contracts, certifications and disclosures, and 
other contract related documents to be entered into in connection with the resulting contract will be 
considered signed when the signature of a party is delivered by scanned image (e.g. .pdf or .tiff file 
extension name) as an attachment to the Trimble Unity Construct PSB SOI process.  Such scanned 
signature will be treated in all respects as having the same effect as an original signature. 
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1.4 PROFESSIONAL SERVICES BULLETIN NO. 25-3 ITEM INDEX 
 

No. 
Project No. / 

County 
Description Page No. 

1 
I-25-2028 
DuPage County 

Reagan Memorial Tollway (I-88) 
Interchange Improvements at York Road  
Phase II Engineering Services 

A-1–A-2 

2 
I-25-2029 
DuPage and 
Cook Counties 

Tri-State Tollway (I-294), Asphalt Overlay and Pavement 
Marking, Construction Management Services 

A-3 

3 
I-25-2030 
DuPage and 
Cook Counties 

Tri-State Tollway (I-294),Roadway and Bridge Reconstruction, 
St. Charles Road (MP 32.4) to North Avenue (MP 33.5), 
Construction Management Services 

A-4–A-5 

4 
I-25-4997 / 
Systemwide 

Systemwide, Construction Management Services Upon 
Request. On-call and as-needed Construction Management 
Services. 

A-6 

5 
RR-25-2031 / 
Systemwide 

Systemwide, Construction Management Services Upon 
Request. On-call and as-needed Construction Management 
Services. 

A-7 

6 
RR-25-9309 / 
Systemwide 

Systemwide, Intelligent Transportation Deployment and 
System Management 

A-8–A-9 
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1.5.1 Item 1: I-25-2028, Reagan Memorial Tollway (I-88) and Tri-State Tollway (I-294) East-West Connector Ramp, 
Interchange Improvements at York Road, Phase II Engineering Services 

This project has a 26% D/M/WBE participation goal and 3% VOSB participation goal. 

Phase II engineering services are required for the preparation of contract drawings, specifications and project 
related permits for interchange improvements at York Road along the Reagan Memorial Tollway (I-88) and Tri-
State Tollway (I-294) East-West (EW) Connector Ramp in the Village of Oak Brook in DuPage County, Illinois. 

The work generally encompasses roadway and interchange design and shall include, but not be limited to, the 
design for the following items:  

 Construction of a new ramp from York Road to the eastbound I-88 and I-294 EW Connector ramp
 Traffic signal modification at the intersection of York Road with the EW Connector ramps
 Widening of northbound York Road
 Widening of eastbound I-88
 Realignment and widening of the eastbound I-88 to York Road ramp
 Retaining wall construction
 Grading and landscaping improvements
 Installation of a new drainage system and modification of the existing drainage system
 Roadway lighting installation
 Signing and pavement marking improvements
 Erosion and sediment control installation

The work shall also include the following: 

 Geotechnical services
 Design of appropriate landscape and evaluation of soil erosion and sedimentation control measures and

earthwork as necessary in accordance with the Tollway’s Environmental Studies manual.
 Barrier warrant analysis
 Preparing Maintenance of Traffic plans, including providing alternative concepts for traffic and construction

staging as appropriate, for the toll highway ramps and local roadways
 Utility coordination for protection and/or relocation of utilities
 Phase III support during construction
 All other appurtenant and miscellaneous items

Construction Estimate:  Category A 

The Prime Consultant must be prequalified by IDOT in the following categories: 

Highways (Freeways) 
Environmental Reports (Environmental Assessment) 
Special Studies (Location Drainage)  
Special Plans (Lighting: Typical)  
Special Services (Surveying)  
Special Plans (Traffic Signals)  

The Tollway will allow a Prime consultant to meet the prequalification for Environmental Reports (Environmental 
Assessment), Special Studies (Location Drainage), Special Plans (Lighting: Typical), Special Services (Surveying), 
and Special Plans (Traffic Signals) through a subconsultant(s). 

Key personnel listed on Exhibit A for this project must include: 

 Project Manager (must be an Illinois Licensed Professional Engineer)
 Project Engineer, who is directly involved in the development of the contract documents (must be an Illinois

Licensed Professional Engineer)
 Roadway designer, who will be responsible for roadway design related issues (must be an Illinois Licensed

Professional Engineer)
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 Drainage designer, who will be responsible for drainage design related issues (must be an Illinois Licensed
Professional Engineer)

 The Environmental Lead (EL), who will be responsible for coordinating preparation of environmental studies
 QC/QA reviewer of all milestone submittals, who must be an Illinois Licensed Professional Engineer for

roadway elements

Schedule:  This project is scheduled to start in 2026. The substantial completion date for this project will be 
approximately 36 months after authorization to proceed inclusive of completion of Phase III support services during 
construction. Phase II design services are anticipated to be completed approximately 18 months after authorization 
to proceed.  Final schedule will be determined at the time of negotiation. 

This project is intended to be designed with the CADD models included as part of the Contract documents.  The 
Consultant must comply with the current editions of the Illinois Tollway’s Computer Aided Design and Drafting 
(CADD) Standards Manual and BIM Implementation Manual, available on the Illinois Tollway’s website. This project 
will be managed through the Tollway’s web-based project management system (WBPM).  The Consultant will 
receive WBPM system training and will be required to utilize the WBPM  system as part of the delivery of services. 
The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP). The CQP is 
due fourteen (14) days after Notice to Proceed. The Consultant who is selected for this project will be notified and 
scheduled to attend a scope briefing with the Illinois Tollway. 
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1.5.2 Item 2: I-25-2029, Tri-State Tollway (I-294), Asphalt Overlay and Pavement Marking, I-55 (MP 23.0) to Cermak 
Road (MP 29.5), Construction Management Services 

This project has a 33% D/M/WBE participation goal and 3% VOSB participation goal. 

Phase III engineering services are required for construction inspection and supervision on the Central Tri-State 
Tollway (I-294) between I-55 (Mile Post 23.0) and Cermak Road (Mile Post 29.5), in DuPage and Cook Counties. 

The work generally encompasses construction of mainline, shoulder and ramp asphalt overlay placement, 
pavement patching, pavement marking installation, maintenance of traffic, erosion and sediment control and other 
associated work. 

The Consultant will perform on-site inspection, review layout of contract work, prepare records, maintain 
documentation, submit pay estimates and perform any other duties requiring the services of an engineer to complete 
this project on a timely basis and in accordance with Tollway specifications. The Consultant may be required to 
review pre-final contract documents submitted to the Tollway. The Consultant must complete and submit final 
measurements, calculations and final contract documents to the Tollway no later than six (6) weeks after completion 
of punchlist work for the project. 

Construction Estimate: Category B 

Firms must be prequalified by IDOT in the following category: 

Special Services (Construction Inspection) 

Key personnel listed on Exhibit A for this project must include: 

 Project Manager (must be an Illinois Licensed Professional Engineer)
 Resident Engineer
 Materials Coordinator
 Document Technician (The person actively performing the documentation on the project must possess a

current IDOT Construction Documentation certificate. Include the Documentation Certificate Number for
IDOT.)

 Materials QA Technician
 Scheduler

For definitions and requirements please see the Illinois Tollway Construction Manager’s manual found on the Illinois 
Tollway website at:  
https://www.illinoistollway.com/doing-business/construction-engineering/manuals-processes-guidelines#Manuals 

Schedule: This project is scheduled to start in 2026. The substantial completion date for this project will be 
approximately 24 months after authorization to proceed.  

The Consultant must comply with the current edition of the Illinois Tollway’s Computer Aided Design and Drafting 
(CADD) Standards Manual available on the Illinois Tollway’s website. This project will be managed through the 
Tollway’s web-based project management system (WBPM).  The Consultant will receive WBPM system training 
and will be required to utilize the WBPM system as part of the delivery of services. The Tollway will furnish the 
Consultant with guidelines for the Consultant’s Quality Program (CQP). The CQP is due fourteen (14) days after 
Notice to Proceed. The Consultant who is selected for this project will be notified and scheduled to attend a scope 
briefing with the Illinois Tollway. 
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1.5.3 Item 3: I-25-2030, Tri-State Tollway (I-294), Roadway, Bridge and Ramp Reconstruction and Widening, St. 
Charles Road (MP 32.4) to North Avenue (MP 33.6), Construction Management Services 

This project has a 32% D/M/WBE participation goal and 3% VOSB participation goal. 

Phase III engineering services are required for construction inspection and supervision on the Central Tri-State 
Tollway (I-294) between St. Charles Road (Mile Post 32.4) and North Avenue (Mile Post 33.6), in DuPage and Cook 
Counties. 

The work generally encompasses roadway, bridge and ramp reconstruction and widening, retaining wall 
construction, noise abatement wall installation, drainage improvements, landscape improvements, lighting and 
Intelligent Transportation Systems (ITS), pavement marking and signing installation, maintenance of traffic, erosion 
and sediment control, and other associated work included for the following two projects: 

 Completion of remaining northbound roadway and bridge reconstruction and widening between St. Charles
Road and North Avenue under construction contract I-20-4533 including the I-294 bridges over the Union
Pacific Railroad (UPRR) and UPRR spur.  This work is ongoing and is expected to be completed in fall
2026.

 Reconstruction of the entrance ramp from eastbound Lake Street to the northbound Tri-State Tollway (I-
294)

The Consultant will perform on-site inspection, review layout of contract including design changes, provide 
geotechnical inspection and testing, prepare records, maintain documentation, submit pay estimates, and change 
orders and any other duties requiring the services of an engineer to complete this project on a timely basis and in 
accordance with Tollway specifications.  The Consultant may be required to review and make comments on Pre-
Final Design Plans submitted to the Tollway for constructability.  The Consultant must complete and submit final 
measurements, calculations, and final contract documents to the Tollway no later than six (6) weeks after 
completion of Punch List for the project.   

Phase II design engineering services support during construction as outlined in Section 2.10 will be 
provided under a separate Tollway contract. 

Construction Estimate: Category A 

The Prime Consultant must be prequalified by IDOT in the following category: 

Special Services (Construction Inspection) 
Structures (Highways: Typical) 

The Prime Consultant must be thoroughly familiar with UPRR requirements and must have a minimum of one (1) 
year of experience managing bridge construction project(s) that cross over or under UPRR tracks. 

The Tollway will allow a Prime Consultant to meet the prequalification category requirement for Structures 
(Highways: Typical) through a subconsultant. 

Key personnel listed on Exhibit A for this project must include: 
 Project Manager (must be an Illinois Licensed Professional Engineer)
 Resident Engineer
 Materials Coordinator
 Document Technician (The person actively performing the documentation on the project must possess a

current IDOT Construction Document certificate. Include the Documentation Certificate Number for IDOT.)
 Materials QA Technician
 Scheduler

For definitions and requirements please see the Illinois Tollway Construction Managers manual found on the Illinois 
Tollway website at: 
https://www.illinoistollway.com/doing-business/construction-engineering/manuals-processes-guidelines#Manuals  

Schedule: This project is scheduled to start in 2026. The substantial completion date for this project will be 
approximately 20 months after authorization to proceed.  
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The Consultant must comply with the current edition of the Illinois Tollway’s Computer Aided Design and Drafting 
(CADD) Standards Manual available on the Illinois Tollway’s website. This project will be managed through the 
Tollway’s web-based project management system (WBPM).  The Consultant will receive WBPM system training 
and will be required to utilize the WBPM system as part of the delivery of services. The Tollway will furnish the 
Consultant with guidelines for the Consultant’s Quality Program (CQP). The CQP is due fourteen (14) days after 
Notice to Proceed. The Consultant who is selected for this project will be notified and scheduled to attend a scope 
briefing with the Illinois Tollway. 
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1.5.4 Item 4: I-25-4997, Systemwide, Construction Management Services Upon Request 

This project has a 32% D/M/WBE participation goal and 3% VOSB participation goal. 

Phase III engineering services are required for the construction inspection and supervision at selected locations on 
the Tollway system. Task orders under the blanket agreement will be negotiated and authorized by the Tollway on 
an as-needed basis. Typical tasks will include projects that are required for the Tollway system, and may include, 
but not be limited to the following projects: 

1. Plaza improvements along the Jane Addams Memorial Tollway (I-90 at IL Route 53 and along the Veterans
Memorial Tollway (I-355) at North Avenue)

2. Pavement repair
3. On call and as-needed work related to the Tollway System.

The upper limit of compensation will be set at $3,000,000.00 to be authorized for use as individual projects are 
needed. 

The Consultant will perform on-site inspection, review layout of contract including design changes, provide 
geotechnical inspection and testing, prepare records, maintain documentation, submit pay estimates, and change 
orders and any other duties requiring the services of an engineer to complete this project on a timely basis and in 
accordance with Tollway specifications.  The Consultant may be required to review and make comments on Pre-
Final Design Plans submitted to the Tollway for constructability.  The Consultant must complete and submit final 
measurements, calculations, and final contract documents to the Tollway no later than six (6) weeks after 
completion of Punch List for the project.   

The Prime Consultant must be prequalified by IDOT in the following category: 

Special Services (Construction Inspection) 
Special Services (Electrical Engineering) 

The Tollway will allow a Prime Consultant to meet the prequalification category requirement for Special Services 
(Electrical Engineering) through a subconsultant. 

Key personnel listed on Exhibit A for this project must include: 
 Project Manager (must be an Illinois Licensed Professional Engineer)
 Resident Engineer
 Materials Coordinator
 Document Technician (The person actively performing the documentation on the project must possess a

current IDOT Construction Document certificate. Include the Documentation Certificate Number for IDOT.)
 Materials QA Technician

For definitions and requirements please see the Illinois Tollway Construction Managers manual found on the Illinois 
Tollway website at: 
https://www.illinoistollway.com/doing-business/construction-engineering/manuals-processes-guidelines#Manuals  

Schedule:  This project is scheduled to start in 2026. The substantial completion date for this project will be 
approximately 60 months after authorization to proceed. 

The Consultant must comply with the current edition of the Illinois Tollway’s Computer Aided Design and Drafting 
(CADD) Standards Manual available on the Illinois Tollway’s website. This project will be managed through the 
Tollway’s web-based project management system (WBPM).  The Consultant will receive WBPM system training 
and will be required to utilize the WBPM system as part of the delivery of services. The Tollway will furnish the 
Consultant with guidelines for the Consultant’s Quality Program (CQP). The CQP is due fourteen (14) days after 
Notice to Proceed. The Consultant who is selected for this project will be notified and scheduled to attend a scope 
briefing with the Illinois Tollway. 
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1.5.5 Item 5: RR-25-2031, Systemwide, Construction Management Services Upon Request 

This project has a 32% D/M/WBE participation goal and 3% VOSB participation goal. 

Phase III engineering services are required for the construction inspection and supervision at selected locations on 
the Tollway system. Task orders under the blanket agreement will be negotiated and authorized by the Tollway on 
an as-needed basis. Typical tasks will include projects that are required for the Tollway system, and may include, 
but not be limited to the following projects: 

1. Pavement repairs on the Veterans Memorial Tollway (I-355) between I-80 and I-55 and on the Tri-State
Tollway (I-294) between IL 394 and 171st Street and between 159th Street and 95th Street

2. Bridge repairs on the Veterans Memorial Tollway (I-355) between I-55 and Army Trail Road
3. Surety and warranty repairs
4. On call and as-needed work related to the Tollway System.

The upper limit of compensation will be set at $5,000,000.00 to be authorized for use as individual projects are 
needed. 

The Consultant will perform on-site inspection, review layout of contract including design changes, provide 
geotechnical inspection and testing, prepare records, maintain documentation, submit pay estimates, and change 
orders and any other duties requiring the services of an engineer to complete this project on a timely basis and in 
accordance with Tollway specifications.  The Consultant may be required to review and make comments on Pre-
Final Design Plans submitted to the Tollway for constructability.  The Consultant must complete and submit final 
measurements, calculations, and final contract documents to the Tollway no later than six (6) weeks after 
completion of Punch List for the project.   

The Prime Consultant must be prequalified by IDOT in the following category: 

Special Services (Construction Inspection) 
Structures (Highways: Typical) 

The Tollway will allow a Prime Consultant to meet the prequalification category requirement for Structures 
(Highways: Typical) through a subconsultant. 

Key personnel listed on Exhibit A for this project must include: 
 Project Manager (must be an Illinois Licensed Professional Engineer)
 Resident Engineer
 Materials Coordinator
 Document Technician (The person actively performing the documentation on the project must possess a

current IDOT Construction Document certificate. Include the Documentation Certificate Number for IDOT.)
 Materials QA Technician

For definitions and requirements please see the Illinois Tollway Construction Managers manual found on the Illinois 
Tollway website at: 
https://www.illinoistollway.com/doing-business/construction-engineering/manuals-processes-guidelines#Manuals  

Schedule:  This project is scheduled to start in 2026. The substantial completion date for this project will be 
approximately 60 months after authorization to proceed. 

The Consultant must comply with the current edition of the Illinois Tollway’s Computer Aided Design and Drafting 
(CADD) Standards Manual available on the Illinois Tollway’s website. This project will be managed through the 
Tollway’s web-based project management system (WBPM).  The Consultant will receive WBPM system training 
and will be required to utilize the WBPM system as part of the delivery of services. The Tollway will furnish the 
Consultant with guidelines for the Consultant’s Quality Program (CQP). The CQP is due fourteen (14) days after 
Notice to Proceed. The Consultant who is selected for this project will be notified and scheduled to attend a scope 
briefing with the Illinois Tollway. 
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1.5.6 Item 6: RR-25-9309, Systemwide, Intelligent Transportation System (ITS) Deployment and Maintenance 
Services 

This project has a 22% D/M/WBE participation goal and 3% VOSB participation goal. 

Deployment and maintenance services are required to support the installation and continued operation of the Illinois 
Tollway’s ITS that is used to manage and monitor traffic and aid in roadway emergency and incident response. 

General Description and Background 

The Illinois Tollway has deployed and operates Intelligent Transportation System (ITS) equipment such as closed-
circuit television (CCTV) cameras, vehicle detectors, permanent dynamic message signs (DMS), weigh-in-motion 
(WIM) systems, Road Weather Information Systems (RWIS) and Lane Control Signs (LCS). This ITS equipment is 
connected by various Cisco layer 3 switches on a dedicated fiber optic and wireless communication network. These 
roadside devices and switches are initially configured by the Tollway and provided to general contractor(s) for 
installation. The devices are operated and managed from a Traffic Operations Center (TOC) located at the Tollway’s 
Central Administration (CA) building in Downers Grove, IL through the Traffic Incident Management System (TIMS) 
software. The Tollway requires services that shall include issuance of tasks to a general contractor for maintenance 
and repair work performed through a field maintenance contract, managing tasks issued to the field maintenance 
contract as well as maintenance and network support services for the ITS and networking equipment. 

The selected consultant shall provide services that include the following: 

1. Program Management - Manage the Tollway’s ITS field maintenance contract and oversee ITS network
which includes, but is not limited to:
 Contract administration for the ITS field maintenance contract
 Monitoring and reporting on the Tollway’s field and network devices to ensure uptime requirements are

met
 Manage a preventative maintenance plan as developed and directed by the Tollway
 Perform plan reviews (Design, Construction, Configuration, Installation) to ensure Tollway

specifications are being met
 Coordination with internal / external Tollway stakeholders

2. ITS Maintenance and Device Configuration – Administer the Tollway ITS maintenance program which
includes, but is not limited to:

 Configure various ITS devices
 Provide initial trouble ticket triage
 Provide trouble ticket field investigation and remediation
 Assign above cabinet trouble tickets to ITS maintenance contractor
 Attend various internal and external stakeholder meetings

The selected Consultant will provide on-site staff at the CA for support upon request, field technicians able to work 
on low-voltage networks, maintenance vehicles, tools and test equipment required to perform the services under 
this Contract. The Consultant will be required to have staff available on-call 24/7/365 as required by the Tollway, 
with an on-site response time of a maximum of two (2) hours, if required. 

The prime firm must be prequalified by IDOT in the following category: 

Special Services (Electrical Engineering) 

The Tollway will allow a Prime Consultant to meet the prequalification for Special Services (Electrical Engineering) 
through a subconsultant. 

The prime firm, or their subconsultant, must provide information regarding a minimum of three (3) relevant projects 
of equal or greater complexity that the firm has provided services for within the past ten (10) years to demonstrates 
the firm’s experience in the type of work required for this project (revises the Professional Services Bulletin Section 
3.3.2.3). 
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Key personnel listed on Exhibit A for this project must include:  

 Project Manager (must be an Illinois Licensed Professional Engineer) 

 TIMS Support Engineer, shall have a strong understanding of the fundamentals of digital communications 
and will be responsible for monitoring the real-time status of network devices, including the ability to 
coordinate with contractors and vendors and configure devices as needed. 

 ITS Maintenance Logistics Technician, that individual responsible for coordinating equipment logistics, 
maintenance scheduling, and inventory control (shall have a minimum of three (3) years of experience in 
civil engineering or construction management related to estimating, scheduling and inventory control). 

Schedule: This project is scheduled to start in 2026.  The substantial completion date for this project will be 
approximately 48 months after authorization to proceed. 

The Consultant must comply with the current edition of the Illinois Tollway’s Computer Aided Design and Drafting 
(CADD) Standards Manual available on the Illinois Tollway’s website. This project will be managed through the 
Tollway’s web-based project management system (WBPM).  The Consultant will receive WBPM system training 
and will be required to utilize the WBPM system as part of the delivery of services. The Tollway will furnish the 
Consultant with guidelines for the Consultant’s Quality Program (CQP). The CQP is due fourteen (14) days after 
Notice to Proceed. The Consultant who is selected for this project will be notified and scheduled to attend a scope 
briefing with the Illinois Tollway.
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PART II: CONTRACT CLAUSES AND REQUIREMENTS 

2.1 CONSULTANT /SUBCONSULTANT CONFLICTS OF INTEREST WITHIN 
TOLLWAY PROJECTS 

Professional engineering services performed under contracts with the Illinois Tollway shall be 
performed in accordance with the highest standards of professional behavior and highest principles 
of ethical conduct.  Such services must be provided with honesty, impartiality, fairness and equity and 
must be dedicated to the protection of public health, safety and welfare.  

Prime Consultants submitting a Statement of Interest (SOI) shall disclose any known or potential 
conflicts of interest the Prime Consultants may have. 

The selected Prime Consultant shall be required to submit a Consultant Quality Program (CQP) to 
the Illinois Tollway, which shall be subject to approval by the Illinois Tollway.  As part of the CQP, 
Prime Consultants shall identify any known or potential conflicts of interest, including any known or 
potential conflicts of interest identified by any of their Subconsultants.  The CQP also shall outline the 
plan for monitoring known conflicts and identifying potential conflicts through the duration of the 
contract, as well as describe, in detail, procedures relative to ethical screens and other procedures 
for mitigating conflicts.  If additional conflicts of interest or potential conflicts of interest are identified 
during the administration of the contract, the Prime Consultant will be required to submit an updated 
CQP.  

Periodically, the Illinois Tollway solicits Professional Services for foundational contracts, which 
include the Program Management Office (PMO), Consulting Engineer (CE), and Traffic Engineer (TE) 
contracts.  The overarching engineering services provided pursuant to foundational contracts involve 
all or the majority of all other Illinois Tollway Professional Services contracts, and the foregoing 
provisions of this Section 2.1 are fully applicable to the PMO, CE and TE contracts.   

Foundational contracts prohibit the PMO, CE and TE from performing new services for the Illinois 
Tollway during the pendency of the respective PMO, CE, or TE contract (including extensions).  “New 
services” as used herein includes, but is not limited to, work or services awarded to a person or entity 
not affiliated with the PMO, CE, or TE that, subsequent to the award of the PMO, CE, or TE contract, 
is acquired, becomes controlled by or otherwise becomes affiliated with the PMO, CE, or TE.  The 
PMO, CE, and TE are required to notify the Illinois Tollway, in advance, of any such acquisition, 
assumption of control or affiliation. 

Notwithstanding the provisions of the CQP or any other provisions of this Section 2.1, the Illinois 
Tollway reserves the right to assess and require appropriate corrective action, as determined by the 
Illinois Tollway, relative to any conflict or potential conflict issues involving a professional firm, 
professional individual, PMO, CE, or TE.  Relative to conflicts and potential conflicts, Prime 
Consultants must be responsive to the Illinois Tollway so that appropriate steps can be taken to 
mitigate any such circumstances. 

Consistent with the foregoing, professional firms should conduct their operations using common 
sense and professional judgment.  Professional firms should not place their firms in inappropriate 
situations or create any unfair advantage for their firms.   

This notice is not intended to address any potential conflicts of interest ruled upon by the Chief 
Procurement Officer and/or the Procurement Policy Board under the Illinois Procurement Code (30 
ILCS 500/1, et seq.).  Violations of this Section may result in termination of contracts for cause or the 
Illinois Tollway declining to award work, projects or contracts. 
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2.2 INSPECTOR GENERAL 
 
The Vendor hereby acknowledges that pursuant to Section 8.5 of the Toll Highway Act (605 ILCS 10/8.5) the 
Inspector General of the Illinois State Toll Highway Authority (“OIG”) has the authority to conduct 
investigations into certain matters including but not limited to allegations of fraud, waste and abuse, and to 
conduct reviews.  The Vendor agrees that it will fully cooperate in any OIG investigation or review and shall 
not bill the Illinois Tollway for such time.  Cooperation includes, but is not limited to, providing access to all 
information and documentation related to the goods/services described in any Agreement entered into in 
connection with this PSB, and disclosing and making available all personnel involved or connected with these 
goods/services or having knowledge of these goods/services. All Prime Consultants must inform 
Subconsultants of this provision and their duty to similarly comply and cooperate with any OIG investigation 
or review. 
 
2.3 FINANCIAL INFORMATION 
 
2.3.1 DIRECT LABOR MULTIPLIER 
 
The Direct Labor Multiplier to be used on projects advertised in the PSB is as follows: 
 

Phase I and II (Studies, Design, and Survey) 2.8 
Phase III (Construction Management) 2.8 
Project Staff at Illinois Tollway Facilities 2.5 

 
  The 2.5 multiplier applies to contracts with personnel permanently assigned to an Illinois Tollway 

facility, such as the Central Administration Building (CA). The 2.5 multiplier does not pertain to 
personnel assigned to construction field offices for Phase III (Construction Management). 

 
The Direct Labor Multiplier for specialty engineering services, such as Aerial Mapping and LiDAR, will be 
based upon the firm’s current overhead determined during initial contract negotiations between Tollway and 
Consultant.   
  
2.3.2 OTHER CONTRACTING METHODS 
 
The Illinois Tollway, in its sole discretion, may consider, when it is in the best interest of the Illinois Tollway, 
other payment methodologies in lieu of the Direct Labor Multiplier.  Other considerations include “flat rate” or 
“lump sum” methodology that would be further defined at the time of negotiations between Tollway and 
Consultant.  Other payment methodologies could negate or alter section 2.3.1 Direct Labor Multiplier.  
 

2.3.3 ESTIMATED CONSTRUCTION COST OF PROJECTS 
 
The estimated construction cost of each project is presented in the following categories or may be 
specific to a project detail. This is to assist the Vendor in determining the relative size of the project. The 
construction cost category will be included in each Item. The categories are: 
 
 

CATEGORY ESTIMATED CONSTRUCTION COSTS 
A $0M - $ 25M 
B $ 25M - $ 50M 
C $ 50M - $ 75M 
D $ 75M - $ 100M 
E $ 100M - $150M 
F $150M-$200M 
G >$200M 
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2.3.4 ALLOWABLE DIRECT COSTS 

The Allowable Direct Cost and Allowable Direct Cost –Construction Inspection lists are available on the Illinois 
Tollway’s website at: 
https://www.illinoistollway.com/doing-business/construction-engineering/forms 

The Illinois Tollway will allow the Vendor to negotiate their Direct costs and bill as a lump sum on the 
contract. 

2.4 ILLINOIS TOLLWAY’S CONTRACT PAYMENT POLICY 

The Illinois Tollway will not issue payments under contracts for costs incurred during the preceding calendar 
year if any invoice for that work is received after February 28th of the subsequent fiscal year. This policy 
enables the Illinois Tollway to close its financial books both on time and accurately. To meet the requirements 
of Generally Accepted Accounting Principles and those of the Illinois Auditor General and external auditors, 
the Illinois Tollway must account for all of its expenditures for a given calendar year before the end of the 
subsequent February. This policy includes payment of any “re-bill” issues that may arise.  The Illinois 
Tollway is unable to make any payments for work in a given calendar year if it has not been properly 
invoiced to the Illinois Tollway by February 28th of the following year. 

2.5 DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION 

The Illinois Tollway hereby notifies all respondents that it will affirmatively ensure that in any contract 
entered into pursuant to this solicitation, disadvantaged, minority, women-owned business and Small 
Business Administration (SBA) 8(a) enterprises are encouraged to submit a SOI response to this invitation 
and/or to participate in the advertised Disadvantaged Business Enterprise (DBE) goal of the work to be 
performed under the contract as a Subconsultant.  

Any agreement between a Prime Consultant and a DBE or other Subconsultant in which the Prime 
Consultant requires that the Subconsultant not provide professional services proposals to other 
vendors is prohibited.   

To qualify as an eligible DBE, the firm must be currently certified by one of the following agencies currently 
participating in either (A) the Illinois Unified Certification Program (IL UCP); (B)  the City of Chicago, Illinois; 
or (C) the County of Cook, Illinois, as a Minority or Women-Owned Business (“M/WBE") pursuant to their 
M/WBE programs; or (D) it must be currently participating in the Small Business Administration SBA 8(a) 
Program. A DBE is considered to have current certification if the firm is listed in the directory database of the 
pertinent certifying agency:  

 IL UCP - Illinois Department of Transportation (IDOT)
 IL UCP - Chicago Transit Authority (CTA)
 IL UCP - PACE
 IL UCP - METRA
 IL UCP - City of Chicago
 City of Chicago – M/WBE
 Cook County, Illinois – M/WBE
 Small Business Administration SBA 8(a)

Each DBE firm utilized must be listed in a certifying agency’s database at the time of the expiration of 
the extended documentation period, if utilized, as described below to be considered acceptable. 
Please provide proof of certification (example: letter) with your SOITEAM submittal. Certification 
letters must be current, and DBE and VOSB vendor’s scope(s) of work stated in the SOI and Letter of 
Intent (LOI) must match the area(s) of specialty specified in the DBE’s or VOSB’s certification letter. 
Failure to provide the required DBE/VOSB participation/utilization information in the SOITEAM may 
result in the SOI being deemed non-responsive. 

You can view/print and download the most current listing of DBE firms at: 
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 IDOT’s web site: https://webapps1.dot.illinois.gov/UCP/ExternalSearch 
 City of Chicago’s web site:  https://chicago.mwdbe.com/ 
 County of Cook, Illinois’ web site: https://cookcounty.diversitycompliance.com/ 
 Small Business Administration’s SBA 8(a) web site: https://dsbs.sba.gov/ 

 
If a Vendor cannot obtain sufficient DBE commitments to meet the contract goal, the Vendor must document 
its good faith efforts to meet the goal, including any DBE participation secured, and request a partial or full 
waiver of the contract goal.  Demonstrating good faith efforts means that the Vendor must show that all 
necessary and reasonable steps were taken to achieve the contract goal, meaning those steps that could be 
reasonably expected to obtain sufficient DBE participation.  Mere pro forma efforts are not good faith efforts, 
and the documentation must be supported by backup evidencing contact attempts and results made by the 
Vendor to DBE firms.  Vendors should not submit pricing information received from DBE firms with the good 
faith efforts documentation.  
 
Examples of good faith efforts and the contact log are available in the List of Documents, Exhibit F, Section 
7.10 of the State of Illinois Veteran Small Business Participation and Utilization Plan and in Exhibit H, Section 
6.5 of the Tollway DBE Participation, Utilization Plan and Letter of Intent for Professional Services. 
 
Extended Documentation Period for Vendors with a Technical Issue as determined by the Illinois 
Tollway related to the DBE and VOSB Commitment Made on a SOI: 
 
All required DBE/VOSB documentation must be completed to the fullest extent possible and 
submitted with the SOI, including the signed DBE/VOSB Letters of Intent (LOI) and SOITEAM. The 
SOITEAM data will take precedence.    
NOTE: the percentage inserted in the SOITEAM will take precedence over any other percentage 
inserted in the LOI data in the event of a discrepancy. 
 
Each Consultant submitting a SOI who has a DBE/VOSB commitment with a technical issue as determined 
by the Illinois Tollway related to DBE/VOSB participation that is identified during initial review of a SOI by the 
Illinois Tollway shall be allowed, upon an email notification from the Illinois Tollway, an extended 
documentation period which will extend until 5:00 pm CT on the second business day after the day the 
notification is sent (e.g. if a Consultant is notified on Monday, extended documentation period concludes on 
Wednesday at 5:00 pm).  
 
The extended documentation period allows a Consultant solely to correct their initial SOITEAM data to add 
or adjust DBE/VOSB participation to: 
 

 Meet or exceed the initial DBE/VOSB commitment stated in the SOI, if that initial commitment was 
above the advertised DBE/VOSB goal, or 

 Meet or exceed the goal, if the initial DBE/VOSB commitment stated in the SOI was below the 
advertised DBE/VOSB goal.  

 
The Consultant shall submit updated SOITEAM data and LOI if additional or adjusted DBE/VOSB participation 
is secured by the end of the extended documentation period.  
 
Under no circumstances is a Consultant allowed to remove, replace or reduce the DBE/VOSB participation 
of a certified DBE/VOSB firm listed in the initial LOI and SOITEAM data without prior written consent of Illinois 
Tollway. Increases to DBEs/VOSBs listed in the initial LOI and SOITEAM data are allowed. Under no 
circumstances is the Consultant allowed to change any documentation unrelated to the correction of the 
technical issue identified.  Any adjustment made to the DBE/VOSB portion of the LOI and SOITEAM data 
during the extended documentation period must include a brief statement describing the revision(s) with 
resubmittal of the LOI and SOITEAM data.  Any other changes to the original SOI will not be accepted. 
 
 
 
 
Illinois Tollway Disclaimer Statement: Disadvantaged Business Enterprises (DBE) Directory, City of 
Chicago or Cook County, Illinois Minority and Women-Owned Business (M/WBE) Directories, or Small 
Business Administration SBA 8(a) Directory  
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Firms listed in either the Illinois Unified Certification Program (IL UCP) Disadvantaged Business Enterprises 
Directory or the City of Chicago Minority and Women-Owned Business Directory have been certified as a 
Disadvantaged Business Enterprise (DBE) by one of the IL UCP participating agencies (Illinois Department 
of Transportation, City of Chicago, Chicago Transit Authority, Metra and Pace) or by the City of Chicago. 
Firms listed in the County of Cook, Illinois M/WBE Directory have been certified as Minority or Women Owned 
Business Enterprises by the County of Cook, Illinois. Firms listed in the Small Business Administration SBA 
8(a) Directory have been certified as SBA 8(a) business enterprises by the Small Business Administration.  

The criteria, standards and procedures by which certification decisions are made can be obtained from any 
of the certifying agencies.  These directories are to be used as an “informational source only” and the following 
must be considered:  

 Certification does not mean that a firm is in any way prequalified to provide the products and/or
services the firm claims it can provide.  “Certification” means that the certifying agency has
determined, on the basis of information provided and the representations therein, that a business is
a bona fide DBE.  The certifying agency does not, as a result of any listing, make any representation
concerning the ability of any listed firm to perform work in the specialty listed;

 The Illinois Tollway does not, through its use of, and referral to, certification lists, make any
representation concerning the ability of any listed firm to perform work in the specialty listed.

 The Illinois Tollway, in awarding a contract, has discretion in determining whether a DBE firm’s listed
work categories are eligible to be counted toward the fulfillment of DBE contract goals; and

 It is the responsibility of all vendors to:
a) Conduct their own investigation to determine the capability and capacity of the

DBE firm(s) to satisfactorily perform the proposed work; and
b) Ensure the DBE firm(s) is currently certified. A DBE is considered to have current certification

if the firm is listed in the directory database of the pertinent certifying agency.

These directories list the most current certified firms. If there are any questions concerning these directories, 
please contact the certifying agency. 

For more details about DBE utilization/participation, good faith efforts and related documentation 
requirements, refer to Exhibit H. 

2.6 PARTNERING FOR GROWTH PROGRAM GUIDELINES (formerly Partnership-
Mentor/Protégé Program Guidelines) 

The Partnering for Growth Program and Documents have been updated   to include the Reverse DBE_VOSB 
P4G Exhibit E and the standard DBE_VOSB P4G Exhibit E. 

The Partnering for Growth Program applies to both Disadvantaged Business Enterprises (DBE) and Veteran-
Owned Small Businesses (VOSBs) firms.  Separate Exhibit E’s – Partnering for Growth Program and Reverse 
Partnering for Growth forms are available for use for either a DBE or VOSB. Vendors may have multiple 
Partnering for Growth agreements in either the DBE and/or VOSB category(ies) and may have partnerships 
with both.  More information on the Partner for Growth Program can be found at 

https://www.illinoistollway.com/doing-business/diversity-development/programs/partnering-for-growth 

2.7 STATE OF ILLINOIS VETERAN SMALL BUSINESS PARTICIPATION AND 
UTILIZATION PLAN 

This solicitation includes specific Veteran Small Business participation goal(s) as specified in each Item detail 
based on the availability of CEI-certified veteran-owned (VOSB) vendors to perform or provide the anticipated 
services required by this solicitation. The Veteran Small Business participation goal is applicable as specified 
in each Item detail. In addition to the other award criteria established for this solicitation, the Illinois Tollway 
will award contracts under this PSB to a Vendor that meets the goal or makes good faith efforts to meet the 
goal. Vendor must submit a Utilization Plan and Letter of Intent with its SOI.  Refer to PART III, List of 
Documents, Exhibits, and Other Attachments, for submittal instructions.  As stated in Exhibit F, to qualify as 
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an eligible VOSB the firm must be currently certified, at the time of the Professional Services Bulletin due 
date, by the State of Illinois Commission on Equity and Inclusion.  Registration is available at: 

https://supplierdiversitymanagementportal.illinois.gov/home.aspx 

2.8 TEAMING AGREEMENT 

The action of joining forces with another vendor to submit on a Professional Services Bulletin (PSB) is called 
Teaming.  All former policies and procedures referring to Joint Venture still apply, with Teaming as the name 
of the effort.   

Team SOIs shall comply with the same requirements set forth for individual SOIs, including. but not limited 
to, the submittal (under the Team’s SOI code name) of the SOI, SOITEAM data, Exhibits, and Disclosures. 
A Team SOI represents a unique submittal and shall not be combined with an individual SOI from the Team 
Lead or submittals from other, unique teams. 

Team members and a Team Leader must clearly be identified with the SOI submittal, and Team Lead shall 
be considered the Prime Consultant upon selection. A Team Lead can only select one D/M/WBE category 
but may provide evidence of multiple certifications by attaching any supporting documentation in the 
attachments tab before submitting. The selection criteria for the Team will include the Team members’ 
prequalification categories, and the sum of the individual firm’s work capacity and evaluation history. 

The Illinois Tollway requires the Team to self-perform no less than 40% of the work, meaning the Team 
cannot subcontract more than 60% of the project work. The scope of work to be performed by each Team 
member and its Subconsultants must be clearly defined and leave no room for interpretation in the SOI. 
Each Team member must make a substantial contribution to the performance of the work being completed 
by the Team. Factors that may be considered by the Illinois Tollway, in its sole discretion, in 
determining what constitutes a substantial contribution include, but are not limited to, the number of 
participants in the Team, the professional qualifications of each member, and the nature of the work being 
performed. 

The Illinois Tollway DOES NOT have a form for Teaming Agreements. However, the firms submitting as a 
Team are required to obtain and submit their Teaming Agreement.  A Teaming Agreement, signed by all 
members, MUST be submitted within ten (10) business days after contract negotiations and prior to Board 
award. The Teaming Agreement will clearly identify the Team members, their percentage interest / share, as 
well as respective rights and responsibilities. The Teaming Agreement shall further designate a Team 
Lead who will assume responsibility for invoicing. The Team may have no more than three participants. 

Each Team member shall procure and maintain separate insurance policies that meet the Illinois Tollway’s 
insurance requirements. The Tollway’s standard insurance requirements are set forth in the Vendor 
Agreement boilerplates (See Illinois Tollway website: https://www.illinoistollway.com/doing-
business/construction-engineering/forms under Doing Business> Construction and Engineering: Vendor 
Resources under Vendor Forms).  Each Team member will procure and maintain policies that meet the 
Prime Consultant’s required level of coverage and shall indemnify the Team and the Tollway against claims 
arising from their performance under the Team, as well as agreeing to remain joint and severally liable upon 
termination of the Project and/or the Team. In the event of the termination of the Team, the insurance and 
indemnification rights of the Team must be assignable to the Illinois Tollway as a matter of law.  Proof of 
compliance with these requirements must be submitted to the Illinois Tollway prior to issuance of the Illinois 
Tollway’s Notice to Proceed. 

Team SOI submittal requirement overview: 

 Designate a single point of contact who shall serve as the Team’s primary contact with the Illinois
Tollway.

 Indicate the Team member responsible for each prequalification category.
 The Team Lead shall submit outstanding work obligations, and Vendor Disclosures (formerly Forms

A) or IPG Active Registration Vendor Disclosures (formerly Forms B) (as applicable) for each of the
Team members.

 Identify the Team member responsible for invoicing.
 For Exhibit A, plus other required documents specified in the PSB, combine the information for all

participating Team members.
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 Submit the Teaming Agreement within ten (10) days after contract negotiation and prior to
Board award.

A firm planning to submit a SOI as a Team is required to contact the Illinois Tollway for a Team SOI Firm 
Name Code. Contact CS staff via e-mail at csstaff@getipass.com.  The Team SOI Firm Name Code as 
provided by the Illinois Tollway is required to identify and process the submittal as a Team proposal. 

Only the Team Lead is required to fill out the SOITEAM data on behalf of the Team. It is imperative that the 
other Team members do NOT submit SOITEAM data if they are not the Team Lead. The Team Lead must 
clearly identify the Team members and Subconsultants doing work for or in conjunction with the Team 
within the Team SOITEAM data submittal. 

Example of a Team (TM) submittal: Companies forming Team are: 
 Company A
 Company B
 Company C
 Team Firm Name Code as provided by the Illinois Tollway is: ABC_TM

Team members naming parameters are: 
 ABC_TM (Company A) “Managing Partner”
 ABC_TM (Company B)
 ABC_TM (Company C)
 Subconsultants to the Team Lead: J. Smith Consulting (Company B)
 F.J. Engineering (Company C)
 Subconsultants to the Team members: G. Engineering (Company A)
 Materials Inc. (Company A)
 Surveying Services (Company B) Jersey Consulting (Company B) KL Services (Company C)
 LMN Engineering (Company C)

2.9  MANUALS, PROCESSES AND GUIDELINES 

Manuals are available on the Tollway website to provide guidance on contract requirements, procedures and 
responsibilities.  

https://www.illinoistollway.com/doing-business/construction-engineering/manuals-processes-
guidelines#Construction%20and%20Materials  

2.10    PHASE II:  DESIGN ENGINEERING SERVICES 

The scope of work will generally include certain Phase II engineering services to be provided during 
construction.  Such services may include, but not be limited to, shop drawing review, value engineering 
proposal review, attending construction phase meetings and responding to requests for information related 
to design.  The scope of such services will be determined after the Consultant is selected as appropriate. 

2.11     PHASE III:  CONSTRUCTION ENGINEERING SERVICES 

The following applies to all Phase III Engineering service items. 

After the Consultant has been selected, the Construction Manager (CM) shall provide the following to the 
Illinois Tollway: 

The Consultant selected for the Construction Management (CM) Services shall submit for the Illinois 
Tollway’s review and approval, a management plan for the specific Project(s) for which the Consultant is 
selected. This management plan shall include an outline of the full-time or part-time plant, on-site inspection 
services, sampling and laboratory testing the Consultant is providing for Quality Assurance.  The selected 
CM’s Consultant’s Quality Program (CQP) shall include the identification and pre-qualifications of the Field 
Inspectors and Laboratory Technicians to be assigned to this project as employees of the Consultant or a 
qualified Subconsultant.  The CQP shall include periodic verification by an independent qualified 
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Subconsultant that the Quality Assurance operations are proceeding as specified using the proper methods 
of sampling and testing. 

The name of any accredited material laboratory(ies) to be utilized for the quality assurance work must be 
provided with the CQP. The laboratory must be accredited under the AASHTO Accreditation Program (AAP) 
for all required test procedures specified in IDOT Bureau of Materials Policy Memorandum “Minimum Private 
Laboratory Requirements for Construction Materials Testing or Mix Design." 

2.12    CONSTRUCTION AND QUALITY ASSURANCE CONSULTANTS 

Personnel performing materials testing for aggregate, PCC, and HMA shall have completed the appropriate 
IDOT Quality Management Training Program classes.  Personnel performing soils inspection and field tests 
shall have completed IDOT class S-33, Soils Field Testing and Inspection. 

The Field Inspectors assigned to any project under this PSB for on-site Quality Assurance for earthwork 
quality control and for monitoring the on-site asphalt construction work must be prequalified by having 
passed the IDOT Nuclear Density training course. The Field Inspectors assigned to the on-site quality control 
of concrete placement shall be prequalified by having passed the IDOT/ACI Portland Cement Concrete Level 
I training course.  Personnel performing soils field tests shall have completed IDOT class S-33, Soils Field 
Testing and Inspection. 

The Vendor’s Quality Assurance responsibilities at the material production plants shall be performed by a 
Field Inspector having passed IDOT Level I and Level II (HMA and PCC) training courses to perform the 
specified inspection of approved materials at the concrete and asphalt plants. 

2.13    QUALITY ASSURANCE PREQUALIFICATION CATEGORY 

The prequalification requirements for Quality Assurance Testing are required and will follow the guidelines 
set by IDOT in the Prequalification information “Description and Minimum Requirements for Prequalification” 
SPECIAL SERVICES - Quality Assurance Testing. 

The information about the Quality Assurance Testing prequalification can be located on IDOT’s website at: 
https://public.powerdms.com/IDOT/documents/2617622/Description%20And%20Minimum%20Requirem
ents%20For%20Prequalification 

2.14 CLARIFICATION OF QUALITY CONTROL/QUALITY ASSURANCE 
REQUIREMENTS 

The Quality Control/Quality Assurance personnel on Exhibit A shall not be the same personnel preparing 
the design documents.  If the Prime Consultant does not have personnel to cover the QC/QA requirements, 
then a Subconsultant prequalified in the category may be used. 

The following highlighted sections have been added to the Guidelines in the Professional Services 
Bulletin and the solicitations. 

Complete Exhibit A as follows: 

• List the required key personnel to match required prequalification categories and any additional
personnel requirements designated in the project solicitation. Include firm name if work is to be
completed by a Subconsultant; and

• QC/QA personnel must be different individuals than those preparing the design documents.
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2.15 CONSULTANT CONTRACT FORMS 

Standard forms exhibits and associated instructions to be used by Construction Management (CM) and 
Design Section Engineering (DSE) Consultants in preparing proposals and agreements with the Illinois 
Tollway are located on the Illinois Tollway website.  Contracts will be awarded based on the standard 
Agreement templates.  Selected Consultants should be prepared to execute the appropriate Agreement 
template.  Any exceptions shall be noted in the Consultant’s SOI. 
https://www.illinoistollway.com/doing-business/construction-engineering/forms  

2.16 SELF-PERFORMANCE 

The Illinois Tollway requires the Prime Consultant (non-team) to self-perform no less than 40% of 
the work. 

PART III: REPRESENTATIONS AND INSTRUCTIONS 

3.1 SELECTION CRITERIA 

Members of the Vendor Selection Committee will not be available to discuss specifics of projects listed in this 
PSB between the date of the submittal and the Selection Committee meeting.  Please do not send letters or 
e-mails expressing interest in specific projects to members of the Vendor Selection Committee.

Selection of professional Vendors by the Illinois Tollway is based on the firm’s professional qualifications, 
related experience, expertise, and availability of key personnel to be assigned to the project, satisfaction of 
diversity goals and contract compliance and what is best for the Illinois Tollway. SOIs will be evaluated based 
on the following criteria: 

 Specialized experience when required, technical competence of the personnel, and
experience of the firms and/or Subconsultants proposed;

 Performance history and expertise of the firm and any proposed Subconsultants with the work
described in the Item;

 Particular attention will be given to appropriate cost saving measures and innovative ideas
that will benefit the Illinois Tollway;

 Ability to complete the work in the time required and the firm’s existing workload;
 Commitment and availability of Key Personnel during the term of the contract;
 Proposed method of accomplishing the project’s objectives;
 Demonstrated understanding of an inclusive and substantive DBE/VOSB utilization plan; and
 Contract Compliance will evaluate submitted forms and documents, including but not limited

to the SOI, LOI, and DBE/VOSB certification(s) for completeness, accuracy and verification
that all requirements of the PSB have been met.

Consideration will also be given to the quality and scope of utilization plan which demonstrates an 
understanding of an inclusive and substantive DBE and VOSB U-Plan (Reference Section 2.5 and 2.7 for 
definition of “DBE” and “VOSB”), VOSB and Partnering for Growth (formerly Mentor Protégé proposals). 

Consideration will also be given to the completeness and content of the compliance documentation submitted 
(SOI and LOI), whether the submitted documents show that at least the advertised diversity goal(s) has/have 
been met, and if the certification letters submitted are current and the area(s) of specialty as certified match 
with the scopes of work of the respective DBE/VOSB participants. 
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3.2 SCHEDULE FOR VENDOR SELECTION 

The Illinois Tollway anticipates selecting Vendors based on the estimated schedule below: 
Representatives from the Illinois Tollway will contact selected firms to schedule introductory meetings. 

TASK DATE DUE 

 Publish September 11, 2025 

 Pre-proposal meeting 2:00:00 p.m. Central Time September 15, 2025 

Last Day for Questions no later than 4:30:00 pm Central Time September 26, 2025 

Complete SOIs are due no later than 4:30:00 pm Central Time on this date, 
including all required Attachments/Exhibits as specified in this PSB. October 8, 2025 

Selection Committee Meeting: 
November, 2025 

Estimated Board Approval (earliest) 
December, 2025 

Estimated Notice to Proceed (earliest) 
February, 2026 

3.3 GUIDELINES FOR SUBMITTING STATEMENTS OF INTEREST (SOI) 

The firm acting as the Prime Consultant must be prequalified in all of the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the project, except where 
noted in a specific project advertisement. Any Prime Consultant or Subconsultant must be prequalified by 
IDOT in the category of work they are performing or as stated in the item description, unless the 
Subconsultant is being mentored in the Partnering for Growth Program.   SEE NOTICE BELOW. 

3.3.1 REQUIRED FORMAT FOR SUBMITTING STATEMENTS OF INTEREST 

3.3.2.1 THE FOLLOWING EXHIBITS AND DATA SHALL BE SUBMITTED IN ACCORDANCE WITH THE 
PSB SUBMITTAL INSTRUCTIONS AND SHALL BE DOWNLOADED FROM THE ILLINOIS 
TOLLWAY WEBSITE.  ALL EXHIBITS SUBMITTED FOR THIS PSB MUST BE CURRENT. 
EXHIBITS FROM PREVIOUS PSBs WILL NOT BE ACCEPTED. 

 Exhibit A:  Proposed Staff
 Required - Submit as a separate pdf document.
 Shall include resumes

 Exhibit C:  Instructions for Completing Exhibit C and Current Obligations form
 Required - Submit as a separate pdf document.

 Exhibit D:  Availability of Key Project Personnel
 Required - Submit as a separate pdf document.

 Exhibit E-DBE/VOSB:  Partnering for Growth Program
 If proposing a mentor-protégé arrangement with a DBE or VOSB firm, this Exhibit is required.
 Submit as a separate pdf document.

 Exhibit E- Reverse DBE/VOSB: Partnering for Growth Program
 If proposing a mentor-protégé arrangement with a DBE or VOSB firm where the subconsultant

is mentoring, this Exhibit is required.
 Submit as a separate pdf document.
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 Exhibit F: Veteran Small Business Participation and Utilization Plan
 If the item includes a Veteran Goal, this Exhibit is required.
 Submit as a separate pdf document.

 Exhibit H: DBE Participation and Utilization Plan
 If the item includes a DBE Goal, this Exhibit is required.
 Submit as a separate pdf document.

 Illinois Tollway Standard Business Terms and Conditions
 Required - Submit as a separate pdf document.

 SOITEAM Data
 Required, see Section 3.4.3 Instructions for Submitting the SOITEAM Data

3.3.2.2 PREQUALIFIED FIRMS MAY INDICATE THEIR DESIRE TO BE CONSIDERED FOR SELECTION 
ON ANY OF THE PROJECTS LISTED WITHIN THIS PSB BY SUBMITTING A SEPARATE SOI 
FOR EACH PROJECT.  

3.3.2.3 EACH SOI MUST BE SUBMITTED USING THE FOLLOWING BASIC FORMAT: 

COVER SHEET 

Include Full Legal Prime Consultant Name, PSB Number, Item Number, and all known Subconsultants (Full 
Legal Firm Names). 

Section 1. Executive Summary (limit of 5 pages) 

A. Legal Name of Prime Consultant, address, telephone number, e-mail address and contact person.
B. List all known Subconsultants, the work the firm(s) will be performing and a contact person for each.

Identify any DBEs (Reference Section 2.5 for definitions) and VOSBs. Include Mentor and Protégé
data if applicable.

C. Name of Project Manager.
D. Name of Project Engineer/Resident Engineer.
E. Project Understanding.
F. Project Approach (include brief statement of firm’s unique qualifications and experience, approach to

the project’s specific challenges such as maintenance of traffic, environmental constraints, budget
constraints, schedule constraints, design challenges, etc.).

G. Statement that firm will meet or exceed the DBE goal and VOSB goal as applicable for the item. Include
the proposed percentage of work to be completed by proposed DBE and VOSB firms (Percentages
shall match those submitted with the SOITEAM data). For each proposed DBE firm, include a current
certification letter that shows that the DBE/VOSB firm is certified in its scope(s) of work stated in the
SOI and its LOI. (IDOT Prequalification in the respective scope will meet this requirement.)

Section 2. Organization Chart 

Include names and titles for all Key Project Personnel. 

Section 3. Relevant Project Experience 

Include a minimum of three (3) relevant projects of equal or greater complexity accomplished within the past 
five (5) years, demonstrating the firm’s experience in the type of work required for this project.  Color graphics 
and photographs may be sent with the files.   

Include performance ratings for past work done for the Illinois Tollway, IDOT, or any other government 
agencies or public bodies, if applicable. 

Section 4. Conflicts of Interest 

Statement acknowledging any known or potential conflicts of interest the Prime Consultant may have. 
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NOTICE 

Pursuant to Illinois Department of Transportation (IDOT) Prequalification rules and procedures, the 
Illinois Tollway will accept your firm’s prequalification the same as IDOT, in that your firm is 
prequalified until (Fiscal Year + 1 year).  As per IDOT, your firm will be given an additional six months 
from this date to submit the applicable portions of the “Statement of Experience and Financial 
Condition” (SEFC) to IDOT to remain prequalified.  

The firm remains prequalified during this six (6) month grace period.  Once the data is submitted to 
IDOT, either before or on the due date, the firm remains prequalified in the current categories until 
IDOT reviews a category and decides.  If there is not a submittal by the due date, the firm is 
automatically listed as not approved.  

IDOT provides a listing of prequalified consulting firms on the website: 
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index 

This list is typically updated weekly and is based on the most recently approved SEFC application. 
Firms are encouraged to monitor their prequalification status in IDOT’s EPAS system.  This notice 
also applies when utilizing a Subconsultant to meet prequalification requirements on a project. 

3.4 SUBMITTAL INSTRUCTIONS 

All submittals for this PSB will be received through the Illinois Tollway’s Trimble Unity Construct PSB SOI 
process at: 
https://app.e-builder.net/ . Contact wbpm@getipass.com for training and login information. 

Firms that are teaming and preparing an SOI must use the code name assigned for the team.  When a firm 
is submitting on behalf of a team, a unique Trimble Unity Construct account and login ID are required.  The 
team SOI submittal must be created and submitted by the Prime Consultant.  (Important Reminder: if a Prime 
Consultant is submitting for themselves, that account and login ID will be different from the account and login 
ID that they will use to submit for a team). 

The preparation of the SOI for submittal in Trimble Unity Construct must be done in one Trimble Unity 
Construct account, i.e., one account login ID.  Each account/login has access only to the Trimble Unity 
Construct PSB SOI process instance that is being created in that account.  Each Trimble Unity Construct 
PSB SOI process instance can only be seen from the login that created it.   

One SOI is required for each PSB item. The subject line will be created in the Trimble Unity Construct PSB 
SOI process when you select the item number your firm will be submitting for from the pull-down menu. 
Complete Trimble Unity Construct instructions for the PSB SOI process can be found in the upper right-hand 
corner of the SOI instance. 

This is not an invitation for bids.  Firms properly prequalified for the projects listed herein may indicate their 
desire to be considered for selection by submitting an SOI to the Illinois Tollway via the Trimble Unity 
Construct PSB 25-3 SOI process. 

The Illinois Tollway follows the Qualifications Based Selection (QBS) process mandated by Illinois statute 
(30 ILCS 535/1 et seq.): Architectural, Engineering, and Land Surveying Qualifications Based Selection Act 
for selecting qualified Vendors under this PSB. 

SOI Trimble Unity Construct submittals must be received by the due date and time as noted in this solicitation. 
Any submittals received after that time will be considered late and the user will receive an Trimble Unity 
Construct notification stating that the PSB SOI date and time has expired. Late submittals will not be accepted 
by the Illinois Tollway.  NOTE: You must set the Time Zone field on your Trimble Unity Construct account 
profile page to “(UTC-06:00) Central Time (US & Canada)” so that you can submit your SOIs up until the 
submittal deadline. 
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Please carefully read the instructions below BEFORE submitting your SOIs. 

3.4.1    GENERAL INSTRUCTIONS 

It is CRITICAL that submittal instructions be followed.  All Forms must be submitted per the instructions 
provided.  Failure to do so may result in an incomplete submittal resulting in your firm being disqualified. 
For further information on accessing the Illinois Tollway Website, PSB and Exhibits, please refer to the 
Table of Contents. 

3.4.2 NAMING AND LABELING INSTRUCTIONS 
 The Illinois Tollway requires electronic submittals for the Professional Services Bulletin’s SOIs via

the established Trimble Unity Construct PSB process.  All respondents must utilize a unique 2 to 6-
character SOI Firm Name Code assigned by the Illinois Tollway.

 To determine the designated SOI Firm Name Code go to the Illinois Tollway’s website under Doing
Business>Construction and Engineering - see Vendor Resources and click on the link to the
Professional Services Bulletin page. The current SOI Firm Name Code List will be posted under
the “Required Forms” section.  If your firm is not included on the list, or your firm name has
changed, please contact PSB Coordinator.  csstaff@getipass.com, for an assigned SOI Firm Name
Code.

 When submitting “Team” files please, use the new SOI Firm Name Code assigned by the Illinois
Tollway to the Team. The SOI Firm Code Name is exclusive to the electronic submittal – meaning it
does not establish the name of the Team. Please contact PSB Coordinator, csstaff@getipass.com,
for an assigned SOI Firm Name Code.

3.4.3 INSTRUCTIONS FOR SUBMITTING THE SOITEAM DATA 

The SOITEAM information is now input into the “SOITEAM data” section in Trimble Unity Construct. 
The following still apply to your submittal. Failure to provide the required information in the 
SOITEAM may result in the SOI being deemed non-responsive. 

 Vendors are required to complete the SOITEAM data section for each Item, completing all
columns shown for the Prime Consultant, and for every Subconsultant that is being proposed. Do
not enter “TBD” or enter a range of percentages, and do not leave blank cells. Totals must
equal 100%.

TEAM submittals:
 NOTE:  If a firm is submitting as a Prime Consultant and also as a Team lead for one or more teams,

a separate SOI and the SOITEAM data information must be submitted for each.  DO NOT combine
SOITEAM data information for unique SOI submittals.

 When entering Prime Consultant or Subconsultant information in the SOITEAM data section, please
follow the below instructions:

o Add new item for firm information for each team member
o Under Team Member Role, select Prime (Lead Teaming Partner) or Prime (Non-Lead

Teaming Partner)
o Teams with three firms may enter an additional firm and select Prime (Non-Lead Teaming

Partner)
o Select Subconsultant for the Firm Role for any additional firms that are included in the SOI.
o Below is a sample of how the Team members and Subconsultants are to be entered and

submitted within the SOITEAM data section:



PSB 25-3  Page | 20 

3.4.4 INSTRUCTIONS FOR Trimble Unity Construct SUBMITTAL 

It is important that your Trimble Unity Construct submittal be prepared according to the 
following instructions: 

A Statement of Interest file and required exhibit files must be attached to each 
SOI submission in Trimble Unity Construct. Files must a) be attached to the SOI 
process instance and b) be saved in the document folder corresponding to the 
item number. If a file will be used for more than one submission, a separate, 
unique file must be saved in the document folder for each item. Do not attach a 
file already saved in one item folder to an SOI submission for a different item. 

The Word and/or PDF documents available (except for SOIs) on the Illinois Tollway website are labeled as 
follows:  

FORM FILE NAMING 
CONVENTION - 
EXAMPLE – 

DIRECTIONS 

SOI – Statement of Interest 

Includes cover sheet, executive 
summary, organizational chart and 
relevant project experience. 

For each Item submittal, use firm’s 2-6-
character SOI Firm Name Code (this 
example = ABC immediately followed by 
underscore SOI plus a 2-digit Item 
Number (i.e., SOI01 through SOI 99). 
See Section 3.3.2.3 SOI format 
Instructions.  

Teaming Agreement 

ABC_SOI01.pdf 

ABCXYZ_SOI01_TM.

Submit as a separate document on 
Trimble Unity Construct 

Submit as a separate document on 
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SOI use the team’s unique 2-6-
character SOI Team Name Code  

pdf Trimble Unity Construct 

Illinois Tollway Standard Business 
Terms and Conditions 

Teaming Agreement 

Illinois Tollway Standard Business 
Terms and Conditions. 

ABC_TC.pdf 

ABC_TC_TM.pdf 

DEF_TC_TM.pdf 

GHI_TC_TM.pdf 

Submit as a separate document on 
Trimble Unity Construct 

Submit as a separate document on 
Trimble Unity Construct for each 
Team member 

Illinois Board of Elections 
Registration document 

Teaming Agreement 

Illinois Board of Elections 
Registration document 

ABC_BOE.pdf 

ABC_BOE_TM.pdf 

DEF_BOE_TM.pdf 

GHI_iBOE_TM.pdf 

Submit as a separate document on 
Trimble Unity Construct 

Submit as a separate document on 
Trimble Unity Construct for each 
Team member 

Vendor Disclosure (formerly Forms 
A) or IPG Active Registered Vendor
Disclosure (formerly Forms B)
(Disclosures) – are required. To 
submit use your 2-6-character SOI Firm 
Name Code followed by DS.   

Teaming Agreement 

Vendor Disclosures (formerly Forms 
A) or IPG Active Registration Vendor
Disclosures (formerly Forms B)
(Disclosures) – are required.  Use the
unique 2-6-character SOI Firm Name
Code for EACH individual Team firm
name followed by _DS_TM

ABC_DS.pdf 

ABC_DS_TM.pdf 

DEF_DS_TM.pdf 

GHI_DS_TM.pdf 

Submit as a separate document on 
Trimble Unity Construct 

Submit as a separate document on 
Trimble Unity Construct for each 
Team member 

Exhibit A – Proposed Staff – Key 
Project Personnel. 

a. Include resumes for Key Project
Personnel proposed for the project
(Prime Consultant and Subconsultants
for those specific positions identified in
the PSB item description). Resumes for
each individual should not exceed two
(2) pages and should include only
relevant experience for the specific Item.

b. List the Key Project Personnel to
match the required prequalification
categories and any additional personnel
requirements designated in the Bulletin
Items. (Include firm name if work is to be
completed by a Subconsultant).

c. QC/QA personnel must be different
individuals than staff preparing the
design documents.

Construction Management Services 
require the names and resumes of 
Certified Record Documentation 
Reviewers and Inspectors that will be 
assigned to the project. Specific 
requirements are explained in the Phase 
III Items. 

ABC_ExA.pdf Submit as a separate document on 
Trimble Unity Construct  
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Exhibit C - Current Obligations, use 
your 2-6-character SOI Firm Name 
Code, followed by _WL  

One copy of the Current Obligations 
Form is required to be completed by the 
Prime Consultant.      

Teaming Agreement 

Exhibit C - use the unique 2-6-character 
SOI Team Name Code followed by 
_WL_TM  

ABCWL.pdf 

ABCXYZ_WL_TM.pdf 

Submit as a separate document on 
Trimble Unity Construct 

Submit as a separate document on 
Trimble Unity Construct.  The 
document should include one form 
for each Team member. 

Exhibit D – Availability of Key Project 
Personnel 

Firms must show the percentage of time 
identified Key Project Personnel will be 
available to work on the project 
described in each Item.  We request a 
Word document saved in .pdf format to 
be completed with the relevant 
information. 

ABC_ExD.pdf Submit as a separate document on 
Trimble Unity Construct 

Exhibit E – DBE/VOSB: Partnering for 
Growth Program - If proposing a mentor-
protégé arrangement with a DBE or 
VOSB firm attach the required Exhibit E. 

ABC_ExE_P4G.pdf Submit as a separate document on 
Trimble Unity Construct 

Exhibit E – Reverse DBE/VOSB: 
Partnering for Growth Program - If 
proposing a mentor-protégé 
arrangement with the subconsultant 
mentoring attach the required Exhibit 
E. 

ABC_ExE_RevP4G.p
df 

Submit as a separate document on 
Trimble Unity Construct 

Exhibit F - Veteran Small Business 
Participation, Utilization Plan and Letter 
of Intent 

ABC_ExF.pdf Submit as a separate document on 
Trimble Unity Construct 

Exhibit H - DBE Participation, 
Utilization Plan and Letter of Intent 

ABC_ExH_DBE.pdf Submit as a separate document on 
Trimble Unity Construct 

Firm’s Commitment and Signature 
Form. 

ABC_FCS.pdf Submit as a separate document on 
Trimble Unity Construct 

DBE and VOSB Evidence (current 
certification letters) 

DBE_VOSB_Certs.pdf Submit as a separate document on 
Trimble Unity Construct 

 Complete the Word documents and then convert them to Adobe.pdf for the submittal.
 Do not send zipped files. They will be rejected and cause the firm’s submittal to be disqualified.
 Signatures must be scanned, then cut/copied and pasted into the appropriate signature blocks. The

files must then be converted to a PDF.
 The time zone in your Trimble Unity Construct profile must be set to “(UTC-06:00) Central Time (US &

Canada).” The Time Zone field can be found on the Setup tab under Personal Information>My Profile.
See the latest version of the SOI User Manual for instructions, available at the Trimble Unity Construct
PSB SOI user manual, FAQ file, and training videos link in Section 3.7 Useful Links.
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3.4.5 COMMON MISTAKES 

The following is a list of common mistakes found when submitting a Professional Services SOI. This list is 
not intended to be exhaustive and Vendors should make every attempt to avoid these common mistakes in 
their submittals or the submittal may be deemed non-responsive and may not be scored. 

 General
o Failure of minimum 40% self-performance by the Prime Consultant
o Inconsistent percentages throughout SOI submittals
o Incorrect PSB #
o Incorrect Contract #
o Changing anonymous Trimble Unity Construct PSB account profile entries
o Submitting too close to the deadline
o Failure to save attached document in the correct item folder for that submission.
o Failure to provide the required DBE/VOSB participation/utilization information in the SOITEAM

may result in the SOI being deemed non-responsive.

 SOITEAM Data
o Leaving blank spaces
o Percentage does not equal 100% – this percentage should include the Prime Consultant and

Subconsultants
o Failure to include all Firms from the SOI (Prime Consultant, Team, Subconsultants etc.)

 Exhibits
o Failure to submit Exhibit E when proposing P4G plan in the SOITEAM data
o Unnecessarily submitting Exhibit E when not proposing P4G in SOITEAM  data
o Failure to submit correct version of Vendor Disclosures (formerly Forms A) or IPG Active

Registration Vendor Disclosures (formerly Forms B)
o Failure to list all required Key Personnel on Exhibit A
o Change of the title of Key Personnel on Exhibit A
o Failure to list % on Terms and Conditions FEIN page
o Percentages different than SOITEAM Grid Data

 Teams
o Failure to include all Team members on Exhibit C (Workload)
o Failure to include Terms and Conditions for all Team members
o Failure to include Vendor Disclosures (formerly Forms A) or IPG Active Registration Vendor

Disclosures (formerly Forms B) for all Team members
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3.5 DISCLOSURES AND CERTIFICATIONS 
 
3.5.1 INSTRUCTIONS FOR SUBMITTING DISCLOSURES 
 
The submittal shall contain either Vendor Disclosures (formerly Forms A) or IPG Active Registration Vendor 
Disclosures (formerly Forms B).  SOIs submitted without Vendor Disclosures (formerly Forms A) or IPG Active 
Registration Vendor Disclosures (formerly Forms B) shall be deemed non-responsive.  Vendor Disclosures 
(formerly Forms A) section shall be returned by Firm(s) that are not registered in the Illinois Procurement 
Gateway (IPG).  Enter the BidBuy number on either Vendor Disclosures (formerly Forms A) or IPG Active 
Registration Vendor Disclosures (formerly Forms B) when asked to supply an IPB Reference #. 

IPG Active Registration Vendor Disclosures (formerly Forms B) shall be returned by Firm(s) that have a 
current, approved IPG registration. 

Vendor Disclosures (formerly Forms A) Section 

 

Complete this section if you are not using a current, approved Illinois Procurement Gateway (IPG) 
Registration number. 
 

https://www.illinoistollway.com/doing-business/construction-engineering/forms 
 

1. Business and Directory Information  
2. Illinois Department of Human Rights Public Contracts Number  
3. Authorized to Do Business in Illinois   
4. Standard Certifications  
5. State Board of Elections 
6. Disclosure of Business Operations in Iran  
7. Financial Disclosures and Conflicts of Interest  
8. Taxpayer Identification Number 
9. Signature 

 
IPG Active Registration Vendor Disclosures (formerly Forms B) Section 

Complete this section only if you are using a current, approved IPG Registration number. 
 
https://www.illinoistollway.com/doing-business/construction-engineering/forms 
 

1. Certification of Illinois Procurement Gateway Registration #  
2. Certification Timely to this Solicitation  
3. Disclosures of Lobbyist or Agent 
4. Disclosure of Current and Pending Contracts 
5. Signature 

 
 

3.5.2 INSTRUCTIONS FOR SUBMITTING ILLINOIS TOLLWAY STANDARD BUSINESS TERMS AND 
CONDITIONS 

 

Submit the Illinois Tollway Standard Business Terms and Conditions. This document is also available on the 
Illinois Tollway website and submit as a separate document on Trimble Unity Construct. Team leads must 
submit Illinois Tollway Standard Business Terms and Conditions for themselves and team members. 
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3.6 PROTEST PROCEDURE 

Vendors may submit a written protest to the Protest Review Office following the requirements of the IDOT Standard 
Procurement Rules 44 ILL ADM 6.390 through 6.440.  All protests shall be in writing and filed with the CPO 
within seven (7) calendar days after the protester knows or should have known of the facts giving rise to the 
protest.  Protests filed after the seven (7) calendar day period will not be considered.  In addition, protests 
that raise issues of fraud, corruption or illegal acts affecting specifications, special provisions, supplemental 
specifications and plans must be received by the CPO no later than fourteen (14) calendar days before the 
date set for opening of bids.   The Protest Review Office information is as follows: 

Chief Procurement Office for General Services  Email:  cpogs.pro@illinois.gov 
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3.7 USEFUL LINKS 

The Illinois Tollway website- https://www.illinoistollway.com/ 

Professional Service Bulletin-  https://www.illinoistollway.com/doing-business/construction-engineering/bids-
bulletins-awards 

Vendor Contract Forms (required forms for submittal) - https://www.illinoistollway.com/doing-
business/construction-engineering/forms 

Vendor Invoicing Forms - https://www.illinoistollway.com/doing-business/construction-engineering/forms 

Partnering for Growth Program - https://www.illinoistollway.com/doing-business/diversity-
development/programs/partnering-for-growth 

Trimble Unity Construct website- https://app.e-builder.net/ 

Trimble Unity Construct PSB SOI user manual, FAQ file, and training videos- 
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-
547c6655b5f5%7d  

Trimble Unity Construct PSB SOI training webinar dates and registration information-  
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=57&tid=222 

Bid Buy - https://www.bidbuy.illinois.gov/ 

Chief Procurement Office/Illinois Procurement Gateway (IPG) – Vendor Registration - 
https://ipg.vendorreg.com/  

State Board of Elections -https://www.elections.il.gov/#News 

Illinois Department of Central Management Services – Travel Reimbursement Schedule - 
https://www2.illinois.gov/cms/employees/travel/pages/default.aspx 

National Institute of Standards and Technology - http://www.nist.gov/ 

Illinois Department of Transportation - http://www.idot.illinois.gov/ 

Illinois Department of Transportation Manual of Test Procedures for Materials 
https://public.powerdms.com/IDOT/documents/2732503 

3.8 ILLINOIS ePROCUREMENT BidBuy NOTICE 

To register in the Illinois eProcurement System, please follow these instructions: 

 Go to https://www.bidbuy.illinois.gov

 Please direct questions regarding the registration process or the use of BidBuy to email address:
stateuser.bidbuy@illinois.gov  or the Procurement Help desk at 217-557-8992.
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3.9 INFORMATION ON ACCESSING ILLINOIS TOLLWAY WEBSITE 

 Go to www.illinoistollway.com

 Click on “Menu”

 Click “Doing Business”

 Click “Construction and Engineering”

 Middle of page, under “How Can We Help You? / Vendor Resources” click “Professional Services

Bulletin”

 *Helpful Hint:  A limited number of items are shown under “Professional Services Bulletin” on each

page; click “Next” to view additional items.
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3.10 FUTURE PROFESSIONAL SERVICES BULLETIN NOTIFICATIONS 

 
To receive notification from the Illinois Tollway that a Professional Services Bulletin has been posted, or to  

Unsubscribe, please email Catrice Hardwick-Giles chardwick@getipass.com or call 630-241-6800  

extension 4653. 
 
 
 
 

 
 

Include the following information: 
 
Please add this contact to receive notification from the Illinois Tollway that a Professional Services Bulletin 
has been posted: 
Name of firm    

 
 E-mail address    
 
Contact person (corresponding with e-mail)    

 

 

3.11 RESERVED 
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3.12 PSB 25-3 EXCHANGES WITH FIRMS AFTER SOI SUBMISSION  
 

 
Discussions may be held with Firms to clarify certain aspects of their SOIs. 
 

 Discussions are limited exchanges between the Tollway and Firms that may occur during the 
responsiveness determination. For purpose of this PSB, such discussions shall be exchanged only 
between the Firm and the Designated Procurement Contact for this PSB. 

 Please use the e-mail address: csstaff@getipass.com 

 These exchanges shall not provide an opportunity for the Firm to revise its SOI, but may only address: 

o Deficiencies 
o Errors 
o Omissions 

 Responses are due to the Illinois Tollway on the due date established by the Illinois Tollway. 
Discussions may be initiated by the Illinois Tollway after that time.  Firm’s responses that are not 
received timely shall result in the SOI being considered non-responsive. 

 
Certain requirements are not open for discussion and, if not met, shall render the SOI non-responsive: 
 

 Late submissions, including omission of the required documents as stated in the PSB:  

o SOI  
o Disclosures (DS)- Vendor Disclosures (formerly Forms A) or IPG Active Registration Vendor 

Disclosures (formerly Forms B) 
 

 Omission of State of Illinois requirements 

 Inability to meet eligibility requirements as stated in 44 Ill. Admin. Code 625.70, Confirmation of 
Eligibility. 
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INTRODUCTIONS

Senior Contract 
Negotiator

Jim Mondel

General Manager of 
Diversity and 

Strategic 
Development

Kristen Bennett

Contract Compliance 
Manager

Seannica Spencer

Deputy Chief of 
Program 

Implementation

Cindy Williams



• Trimble Unity Construct Instructions and Training (previously e-Builder) 

• PSB Submission

• PSB Schedule

• PSB Questions Submittal

• Tollway Compliance

• Diversity Requirements

• PSB 25-3 Items

3

AGENDA
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SUBMISSION VIA TRIMBLE UNITY CONSTRUCT
Section 1.2.1 PSB 25-3 Summary

Information pertaining to the Trimble Unity Construct process for PSB 25-3 can 
be found in the Public Folder at:
• https://app.e-builder.net/public/publicLanding.aspx?QS=8b550cb238ba4d768a53aa87d3c9cdcd

You will need to perform the following before you can submit an SOI in Trimble 
Unity Construct:
• Review Trimble Unity Construct resources, including PSB SOI user manual, FAQ file, and 

videos (see Public Folder link above)
• Obtain Trimble Unity Construct Login ID if necessary (see Section 3.4 Submittal Instructions)
• Obtain Firm Code Name if necessary (see Section 3.4 Submittal Instructions)
• Complete Webinar Training (see Section 3.7 Useful Links for training webinar registration link)

4

https://app.e-builder.net/public/publicLanding.aspx?QS=8b550cb238ba4d768a53aa87d3c9cdcd
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TRIMBLE UNITY CONSTRUCT WEBINAR TRAINING OPPORTUNITIES

Register for Training
• http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=57&tid=222 

Scheduled Virtual Training Sessions

5

Date Time Date Time

Tuesday, September 16, 2025 1:00 PM - 2:00 PM Tuesday, September 30, 2025 10:00 AM - 11:00 AM

Friday, September 19, 2025 10:00 AM - 11:00 AM Wednesday, October 1, 2025 1:00 PM - 2:00 PM

Tuesday, September 23, 2025 10:00 AM - 11:00 AM Monday, October 6, 2025 10:00 AM - 11:00 AM

Friday, September 26, 2025 10:00 AM - 11:00 AM Tuesday, October 7, 2025 1:00 PM - 2:00 PM

http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=57&tid=222
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SOI SUBMISSION
SOI
Illinois Tollway Standard Business Terms and Conditions

• Submit as a separate PDF document
• If proposing as a Team, required for all Team members

Board of Elections Registration Certification Disclosure 
Forms

• Vendor disclosure v26 (formerly Form A) or IPG Active 
Registered Vendor Disclosure v26 (formerly Form B)

• If proposing as a Team, required for all Team members

Firm’s Commitment and Signature Form (checklist)
SOITEAM Grid Data

• Required – see Section 3.4.3 instructions for submitting

• Prime and all subs to be entered

• % must equal 100%
6
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SOI SUBMISSION
Exhibits
• All exhibits submitted for this PSB shall be downloaded from 

the Tollway's website and submitted in PDF format.
• The most current exhibit forms must be used; use of prior 

versions of exhibits is not allowed and will not be accepted.
• Do not modify the exhibits.

Exhibit A Key Personnel
• Only list those Key Personnel identified in the Item description 

and include resumes.
• Staff  listed must also be shown on Exhibit D.

Exhibit D Availability of Key Personnel
• Intent is to show the actual % of time anticipated to be spent 

on proposed project.

7
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AVOIDING DISQUALIFICATIONS
The following instances are non-curable and will lead to a disqualification
• Late submissions
• Failure to submit the Statement of Interest (SOI)
• Failure to submit Disclosure (DS) forms (Refer to Section 3.5 Disclosures and Certifications)

• Vendor Disclosures v26 (formerly Form A)
• IPG Active Registration v26 Vendor Disclosures (formerly Form B)
• If proposing as a Team, Financial Disclosures are required for each Team’s members

*Review 3.4.5 COMMON MISTAKES*

8



October 8, 2025 - 4:30 pm | SOI’s due, including all required attachments/exhibits
All submittals for this PSB will be received through the Tollway’s Trimble Unity Construct PSB SOI 
process at: https://app.e-builder.net/.

September 26, 2025 - 4:30 pm | Last day for Questions

PSB SCHEDULE

9

November 2025| Selection Committee Meeting

December 2025 | Earliest Estimated Board Approval

February 2026| Earliest Estimated Notice to Proceed

https://app.e-builder.net/
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SUBMITTAL OF QUESTIONS
• No questions will be taken during this            

pre-proposal meeting
• All questions related to this PSB must be 

submitted electronically through the Trimble 
Unity Construct SOI mailbox at PSB_25-
3.01_Questions_and_RFIs@docs.e-builder.net

• PSB 25-3 Questions are due September 26, 
2025, at 4:30 pm (CT)

• Answers will be addressed via an addendum 
published on the Tollway Website and the 
Illinois eProcurement site: BidBuy

10

*NOTE – this presentation will be provided via Addendum.

mailto:PSB_25-3.01_Questions_and_RFIs@docs.e-builder.net
mailto:PSB_25-3.01_Questions_and_RFIs@docs.e-builder.net


TOLLWAY COMPLIANCE REQUIREMENTS
11
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TOLLWAY COMPLIANCE REQUIREMENTS
Required DBE/VOSB Forms

Other Forms

Exhibit F: VOSB Utilization Plan and Letter of Intent
Exhibit H: DBE Utilization Plan and Letter of Intent 

Important information for both Exhibits:
• Prime Consultants must submit the Letter of Intent for its DBE and VOSB subconsultants 

including for a self-performing prime
• Please be specific about the scope(s) of work to be performed and associated NAICS/NIGP 

codes to demonstrate the performance of a commercially useful function

M/W/DBE and VOSB: Current Letter of Certification

DBE and VOSB Forms (if applicable): Good Faith Efforts

12
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VETERAN OWNED/SMALL BUSINESS                           
PROGRAM CERTIFICATIONS
Veteran Owned Small Business (VOSB) or                                                                   
Service-Disabled Veteran-Owned Small Business (SDVOSB) Certification

State of Illinois Commission on Equity and Inclusion (CEI)
•Formerly known as Central Management Services (CMS)

51 percent owned and controlled by a qualified veteran living in Illinois

13
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DBE CERTIFICATIONS
Certification Agencies
Illinois Unified Certification Program                      
(IL UCP):

•Illinois Department of Transportation (IDOT)
•Chicago Transit Authority (CTA)
•Metra
•Pace
•City of Chicago

MBE/WBE Certifications
•City of Chicago
•Cook County

U.S. Small Business Administration, SBA 8(a) 
Certification



DIVERSITY PROGRAMS
15
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DIVERSITY DEPARTMENT PROGRAMS
Resources for emerging businesses
Partnering for Growth/Reverse Partnering for Growth (P4G) 
Program
• Encourages prime consultants to assist D/M/WBE firms and veteran-owned 

small businesses
• Mentor and Protégé work on agreed-upon scope designed to help expand the 

Protégé’s technical capabilities and develop skills needed to work with the 
Tollway

• Proposed relationships require Exhibit E with Statement of Interest

Technical Assistance Program
• Providers can assist with preparation of capabilities statements
• Review Statements of Interest 
• Certification and prequalification application assistance
• Relationship building and marketing

16



PSB 25-3
17



18

ITEM 1: I-25-2028 – Phase II Design Engineering Services
Interchange Improvements at York Road along Reagan Memorial Tollway (I-88)
and Tri-State Tollway (I-294) East-West Connector Ramp 

Preparation of contract drawings, specifications and project related permits for roadway construction and interchange 
improvements along the I-88 and I-294 East-West Connector Ramp.

18

Design duration anticipated to be approximately 36 months after authorization to proceed inclusive of Phase III support services during 
construction. Phase II design services are anticipated to be completed approximately 18 months after authorization to proceed. 2 design packages 
anticipated.

Scope includes:
• Construction of a new ramp from York Road to the eastbound I-88 and

I-294 East-West (EW) Connector ramp
• Traffic signal modification at the intersection of York Road with the 

EW Connector ramps
• Widening of northbound York Road
• Retaining wall construction
• Grading and landscaping improvements
• Installation of a new drainage system and modification of existing drainage system
• Roadway lighting installation
• Signing and pavement marking improvements
• Erosion and sediment control installation

OAK BROOK
STUDY AREA

22nd Street

OAK BROOK



ITEM 2: I-25-2029 – Construction Management Services
I-294 Asphalt Overlay and Pavement Marking from I-55 to Cermak Road

This is a Phase III engineering services contract for 
the Central Tri-State (I-294) corridor, I-55 to 
Cermak Road

The project includes construction of I-294 asphalt 
overlay, pavement patching and pavement marking 
installation, as well as maintenance of traffic, and other 
associated work.

Anticipate one construction package with construction 
starting in early 2026 and substantial completion in 
2027.



ITEM 3: I-25-2030 – Construction Management Services
I-294 Roadway, Bridge and Ramp Reconstruction and Widening
from St. Charles Road to North Avenue

This is a Phase III engineering services contract for the Central 
Tri-State (I-294) corridor from St. Charles Road to North Avenue.  
Contracts anticipated to include:

• Completion of northbound roadway and bridge reconstruction 
and widening between St. Charles Road and North Avenue 
under construction contract I-20-4533, including I-294 bridges 
over the UPRR and UPRR Spur

• Reconstruction of the entrance ramp from eastbound Lake 
Street to northbound I-294

Prime consultant must be familiar with UPRR requirements and have 
one year of experience managing bridge contracts over or under 
UPRR tracks.

CONSTRUCTION 
AREA

North Avenue

St. Charles Road

ELMHURST

BERKELEY



ITEM 4: I-25-4997 – Construction Management Upon Request
Systemwide Construction Management Services

Task orders under the blanket agreement will be 
negotiated and authorized by the Tollway on an
as-needed basis.

Anticipated tasks include:
• Plaza improvements along the Jane Addams Memorial 

Tollway (I-90) at IL Route 53 and along the Veterans 
Memorial Tollway (I-355) at North Avenue under 
construction contract I-24-4975

• Pavement repairs
• On call and as-needed work related to the Tollway System

Upper limit of compensation is $3,000,000



ITEM 5: RR-25-2031 – Construction Management Upon Request
Systemwide Construction Management Services

Task orders under the blanket agreement will be 
negotiated and authorized by the Tollway on an as-
needed basis.

Anticipated tasks include:
• Pavement repairs
• Bridge repairs
• Surety and warranty repairs
• On call and as-needed work related to the Tollway 

System

Upper limit of compensation is $5,000,000

Pavement/bridge repair photo



ITEM 6: RR-25-9309 – ITS Deployment and Maintenance Services

General Description and Background

Intelligent Transportation Systems (ITS) includes:
• CCTV Cameras
• Vehicle Detectors
• Dynamic Message Signs (DMS)
• Lane Control Signs (LCS)
• Weigh-in-Motion (WIM)
• Roadway Weather Information Systems (RWIS)



ITEM 6: RR-25-9309 – ITS Deployment and Maintenance Services

ITS Equipment Growth
ITS Device Expansion – 2022-2025

Device type
Total System Expansion Total % Increase
2023 2023 - Aug 2025 Aug 2025 2023-2025

Closed-circuit television 1,337 4 1,341 0.3%
Dynamic message signs 74 21 95 28.4%
Lane control signs 351 87 438 24.8%
Vehicle detection systems 469 -26 443 -5.5%
Roadway weather 
information systems 20 -1 19 -5.0%

Weigh-in-motion 4 3 7 75.0%
Flashing beacon 8 1 9 12.5%
Devices 2,263 89 2,352



ITEM 6: RR-25-9309 – ITS Deployment and Maintenance Services

Typical Tasks

Program Management
• Oversee ITS network
• Manage ITS maintenance contract

ITS Maintenance and Device Configuration
• Configure various ITS devices
• Provide trouble ticket field investigation and 

remediation



ITEM 6: RR-25-9309 – ITS Deployment and Maintenance Services

Key Personnel

Project Manager
• Must be Illinois Licensed Professional Engineer 

TIMS Support Engineer
• Strong understanding of digital communications
• Responsible for monitoring network devices

ITS Maintenance Logistics Technician
• Responsible for coordinating equipment logistics, 

maintenance scheduling and inventory control
• Background in construction management,

estimating, scheduling and inventory control



QUESTIONS

Questions may be sent to:
PSB_25-3.01_Questions_and_RFIs@docs.e-builder.net

mailto:PSB_25-3.01_Questions_and_RFIs@docs.e-builder.net


THANK YOU FOR 
YOUR PARTICIPATION



1. Summary
Meeting title Pre-Proposal Meeting For PSB 25-3
Registration page views 79
Registered participants 71
Canceled registrations 0
Attended participants 81
Start time 9/15/25, 1:50:04 PM
End time 9/15/25, 3:13:14 PM
Meeting duration 1h 23m 10s
Average attendance time 34m 52s

2. Participants
Name First Join Last Leave In-Meeting Duration Email Participant ID (UPN) Role Registration First Name Registration Last Name Registration Email Registration Time Registration Status
Mondel, Jim 9/15/25, 1:53:54 PM 9/15/25, 2:34:10 PM 40m 15s JMondel@getipass.com JMondel@getipass.com Organizer
Howe, Ruth 9/15/25, 1:58:02 PM 9/15/25, 2:34:11 PM 36m 9s RAHowe@getipass.com RAHowe@getipass.com Organizer
Campuzano, Maria 9/15/25, 1:58:38 PM 9/15/25, 2:34:18 PM 35m 39s mcampuzano@getipass.com mcampuzano@getipass.com Organizer
Hall, Danna 9/15/25, 2:00:24 PM 9/15/25, 2:34:16 PM 33m 51s DHall@getipass.com DHall@getipass.com Organizer
Liu, Meiyu 9/15/25, 2:01:03 PM 9/15/25, 2:34:09 PM 33m 5s mliu@getipass.com mliu@getipass.com Organizer
Schumacher, Luke (External) 9/15/25, 1:50:06 PM 9/15/25, 1:51:06 PM 59s lschumacher@burnsmcd.com lschumacher@burnsmcd.com Attendee Luke Schumacher lschumacher@burnsmcd.com 9/15/25, 1:38:29 PM Registered
Dagmar Cameron (External) 9/15/25, 1:50:43 PM 9/15/25, 2:34:26 PM 43m 43s dagmar.cameron@peralte-clark.com dagmar.cameron@peralte-clark.com Attendee Dagmar Cameron dagmar.cameron@peralte-clark.com 9/12/25, 4:29:52 PM Registered
Spencer, Seannica 9/15/25, 1:50:43 PM 9/15/25, 2:34:17 PM 42m 6s SSpencer@getipass.com SSpencer@getipass.com Presenter
Bennett, Kristen 9/15/25, 1:51:09 PM 9/15/25, 2:34:15 PM 43m 5s kbennett@getipass.com kbennett@getipass.com Presenter
Gross, Michelle 9/15/25, 1:51:30 PM 9/15/25, 2:34:18 PM 42m 48s MGross@getipass.com MGross@getipass.com Presenter
Hailee Whitehouse (External) 9/15/25, 1:52:23 PM 9/15/25, 2:34:17 PM 38m 25s hwhitehouse@gsg-consultants.com HWhitehouse@gsg-consultants.com Attendee Hailee Whitehouse hwhitehouse@gsg-consultants.com 9/15/25, 11:48:18 AM Registered
Glaz, Robert 9/15/25, 1:52:52 PM 9/15/25, 2:34:18 PM 41m 25s rglaz@getipass.com rglaz@getipass.com Presenter
Pieniazek, Dave (External) 9/15/25, 1:53:01 PM 9/15/25, 2:34:14 PM 37m Dave.Pieniazek@stantec.com dave.pieniazek@stantec.com Attendee Dave Pieniazek dave.pieniazek@stantec.com 9/15/25, 9:01:40 AM Registered

16308570929 9/15/25, 1:53:27 PM 9/15/25, 2:37:00 PM 43m 32s Attendee
Joseph Regis 9/15/25, 1:53:49 PM 9/15/25, 2:46:06 PM 52m 17s joseph.regis@amesengineeringinc.com joseph.regis@amesengineeringinc.com Attendee Joseph Regis joseph.regis@amesengineeringinc.com 9/15/25, 1:53:03 PM Registered
Javier Romero (External) 9/15/25, 1:53:50 PM 9/15/25, 2:34:30 PM 38m 11s JRomero@RME-i.com JRomero@RME-i.com Attendee Javier Romero jromero@rme-i.com 9/12/25, 9:03:28 AM Registered
Williams, Cynthia 9/15/25, 1:54:14 PM 9/15/25, 2:34:21 PM 40m 7s CMWilliams@getipass.com CMWilliams@getipass.com Presenter
Madison Halsne (External) 9/15/25, 1:54:27 PM 9/15/25, 2:34:28 PM 40m 1s mhalsne@osehinc.com mhalsne@osehinc.com Attendee Madison Halsne mhalsne@osehinc.com 9/15/25, 7:16:36 AM Registered
Jermaine Davis (External) 9/15/25, 1:55:17 PM 9/15/25, 2:34:19 PM 39m 2s jdavis@milhouseinc.com jdavis@milhouseinc.com Attendee Jermaine Davis jdavis@milhouseinc.com 9/15/25, 10:30:41 AM Registered
Truman Price (External) 9/15/25, 1:55:31 PM 9/15/25, 2:34:19 PM 38m 47s truman.price@kadengineeringgroup.com truman.price@kadengineeringgroup.com Attendee Truman Price truman.price@kadengineeringgroup.com 9/15/25, 10:34:40 AM Registered
McMillan, Dolan (External) 9/15/25, 1:55:45 PM 9/15/25, 2:34:12 PM 38m 26s McMillanDolan@stanleygroup.com 10627@stanleygroup.com Attendee Dolan McMillan mcmillandolan@stanleygroup.com 9/12/25, 1:29:43 PM Registered
Gary Flentge (External) 9/15/25, 1:55:52 PM 9/15/25, 2:34:12 PM 37m 12s gflentge@envdesigni.com gflentge@envdesigni.com Attendee Gary Flentge gflentge@envdesigni.com 9/12/25, 6:13:45 AM Registered
Seagrave, Ann 9/15/25, 1:55:59 PM 9/15/25, 2:34:14 PM 38m 15s ASeagrave@getipass.com ASeagrave@getipass.com Attendee Ann Seagrave aseagrave@getipass.com 9/12/25, 2:59:54 PM Registered
Spencer, Takesha 9/15/25, 1:55:59 PM 9/15/25, 2:34:11 PM 38m 12s TSpencer@getipass.com TSpencer@getipass.com Attendee Takesha Spencer tspencer@getipass.com 9/15/25, 10:11:49 AM Registered
Galvan, Jorge 9/15/25, 1:56:53 PM 9/15/25, 2:56:00 PM 59m 6s JGalvan@getipass.com JGalvan@getipass.com Attendee Jorge Galvan jgalvan@getipass.com 9/12/25, 9:44:53 PM Registered
Prohammer, Valerie 9/15/25, 1:57:04 PM 9/15/25, 2:34:13 PM 37m 8s VProhammer@getipass.com VProhammer@getipass.com Attendee Valerie Prohammer vprohammer@getipass.com 9/15/25, 1:48:29 PM Registered
Ted Lachus (External) 9/15/25, 1:57:13 PM 9/15/25, 2:34:14 PM 37m 1s tlachus@gocos.net tlachus@gocos.net Attendee Ted Lachus tlachus@gocos.net 9/15/25, 8:04:13 AM Registered
Drozd, Laura 9/15/25, 1:57:13 PM 9/15/25, 2:34:21 PM 37m 8s LDrozd@getipass.com LDrozd@getipass.com Attendee Laura Drozd ldrozd@getipass.com 9/12/25, 3:53:20 PM Registered
Naughton, John (External) 9/15/25, 1:57:44 PM 9/15/25, 2:34:15 PM 35m 1s jnaughton@valdeseng.com jnaughton@valdeseng.com Attendee John Naughton jnaughton@valdeseng.com 9/12/25, 9:30:32 AM Registered
Mozwecz, Jaclyn (External) 9/15/25, 1:57:49 PM 9/15/25, 2:34:17 PM 36m 28s jmozwecz@valdeseng.com jmozwecz@valdeseng.com Attendee Jaclyn Mozwecz jmozwecz@valdeseng.com 9/12/25, 11:42:23 AM Registered
Carrato, Thomas 9/15/25, 1:57:53 PM 9/15/25, 2:34:17 PM 36m 23s TCarrato@benesch.com tcarrato@benesch.com Attendee Tommy Carrato tcarrato@benesch.com 9/15/25, 9:25:54 AM Registered
Beth Tatro (External) 9/15/25, 1:57:55 PM 9/15/25, 2:34:19 PM 36m 23s btatro@RMCHIN.com btatro@rmchin.com Attendee Beth Tatro btatro@rmchin.com 9/15/25, 1:55:31 PM Registered
Kevin Bischel (External) 9/15/25, 1:58:06 PM 9/15/25, 2:34:16 PM 36m 10s kbischel@milhouseinc.com kbischel@milhouseinc.com Attendee Jermaine Davis jdavis@milhouseinc.com 9/15/25, 10:30:41 AM Registered
Merrill, Tiffany 9/15/25, 1:58:17 PM 9/15/25, 2:34:11 PM 35m 53s TMerrill@getipass.com TMerrill@getipass.com Attendee Tiffany Merrill tmerrill@getipass.com 9/12/25, 3:10:34 PM Registered
Dan Stueland (Unverified) 9/15/25, 1:58:28 PM 9/15/25, 2:34:21 PM 35m 53s Attendee Dan Stueland dstueland@interraservices.com 9/15/25, 12:37:54 PM Registered
Rafael Herrera 9/15/25, 1:58:30 PM 9/15/25, 2:40:50 PM 42m 20s rherrera@se3.us rherrera@se3.us Attendee Rafael Herrera rherrera@se3.us 9/12/25, 9:47:54 AM Registered

16304370789 9/15/25, 1:58:30 PM 9/15/25, 2:58:34 PM 1h 3s Attendee
Jennifer Tobergte 9/15/25, 1:58:33 PM 9/15/25, 2:34:09 PM 35m 35s jent@accgi.com jent@accgi.com Attendee Jennifer Tobergte jent@accgi.com 9/12/25, 10:12:06 AM Registered
Sydney Dryier (External) 9/15/25, 1:58:36 PM 9/15/25, 2:34:12 PM 35m 36s sdryier@geconsultllc.com sdryier@geconsultllc.com Attendee Sydney Dryier sdryier@geconsultllc.com 9/11/25, 4:12:27 PM Registered
Ryan Leodoro (External) 9/15/25, 1:58:42 PM 9/15/25, 2:34:35 PM 35m 53s rleodoro@hohgroup.com rleodoro@hohgroup.com Attendee Ryan Leodoro rleodoro@hohgroup.com 9/15/25, 11:19:22 AM Registered
Shawon Carlstrom (External) 9/15/25, 1:58:56 PM 9/15/25, 2:34:19 PM 35m 22s scarlstrom@orionengineersllc.com scarlstrom@orionengineersllc.com Attendee Shawon Carlstrom scarlstrom@orionengineersllc.com 9/11/25, 7:16:10 PM Registered
Aislinn Fleming (External) 9/15/25, 1:59:16 PM 9/15/25, 2:34:11 PM 34m 55s aifleming@gftinc.com aifleming@gftinc.com Attendee Aislinn Fleming aifleming@gfnet.com 9/12/25, 4:16:16 PM Registered
Myers, Lindia 9/15/25, 1:59:22 PM 9/15/25, 2:35:33 PM 36m 10s LMyers@getipass.com LMyers@getipass.com Attendee Lindia Myers lmyers@getipass.com 9/15/25, 12:40:47 PM Registered
Griselda Monsivais (External) 9/15/25, 1:59:32 PM 9/15/25, 2:34:17 PM 34m 44s griselda.monsivais@bowman.com griselda.monsivais@bowman.com Attendee Griselda Monsivais griselda.monsivais@bowman.com 9/15/25, 1:58:45 PM Registered
Rao Doppalapudi (Unverified) 9/15/25, 1:59:38 PM 9/15/25, 2:34:19 PM 34m 40s Attendee Sudhakar Doppalapudi dsrao@interraservices.com 9/15/25, 11:12:10 AM Registered
Scott VanDerAa (External) 9/15/25, 1:59:43 PM 9/15/25, 2:34:22 PM 34m 39s SVanderAa@cerasolutions.com SVanderAa@cerasolutions.com Attendee Scott VanDerAa svanderaa@cerasolutions.com 9/11/25, 7:54:46 PM Registered
AEC Admin (External) 9/15/25, 1:59:43 PM 9/15/25, 2:00:35 PM 51s admin@americanengconsultants.com admin@americanengconsultants.com Attendee Imran Sajid Mohammed admin@americanengconsultants.com 9/15/25, 1:57:53 PM Registered
Catherine Carpenter (External) 9/15/25, 1:59:48 PM 9/15/25, 2:34:18 PM 32m 51s Catherine.Carpenter@oneatlas.com Catherine.Carpenter@oneatlas.com Attendee Catherine Carpenter catherine.carpenter@oneatlas.com 9/15/25, 9:17:40 AM Registered
EG Hessenthaler (External) 9/15/25, 1:59:54 PM 9/15/25, 2:34:11 PM 34m 17s ehessenthaler@gftinc.com ehessenthaler@gftinc.com Attendee EG Hessenthaler ehessenthaler@gftinc.com 9/12/25, 9:24:46 AM Registered
Hamed Mohammed (External) 9/15/25, 2:00:20 PM 9/15/25, 2:34:44 PM 34m 23s hmohammed@americanengconsultants.com hmohammed@americanengconsultants.com Attendee HAMED MOHAMMED hmohammed@americanengconsultants.com 9/13/25, 7:48:58 PM Registered
Abdul Dahhan (External) 9/15/25, 2:00:27 PM 9/15/25, 2:34:11 PM 31m 3s adahhan@chicagotestinglab.com adahhan@chicagotestinglab.com Attendee Abdul Dahhan adahhan@chicagotestinglab.com 9/15/25, 11:02:27 AM Registered
Zeman, Benjamin 9/15/25, 2:00:28 PM 9/15/25, 2:34:14 PM 33m 46s Benjamin.Zeman@hdrinc.com bzeman@hdrinc.com Attendee Benjamin Zeman benjamin.zeman@hdrinc.com 9/15/25, 10:14:50 AM Registered
Ryan Macander (External) 9/15/25, 2:00:30 PM 9/15/25, 2:34:10 PM 33m 39s rmacander@gftinc.com rmacander@gftinc.com Attendee Ryan Macander rmacander@gftinc.com 9/12/25, 10:02:51 AM Registered
Gill, Zach (External) 9/15/25, 2:00:39 PM 9/15/25, 2:34:10 PM 33m 30s Zachary.Gill@aecom.com Zachary.Gill@aecom.com Attendee Zach Gill zachary.gill@aecom.com 9/15/25, 1:27:32 PM Registered
Michael Martin (External) 9/15/25, 2:00:42 PM 9/15/25, 3:13:14 PM 1h 12m 31s mmartin@geconsultllc.com mmartin@geconsultllc.com Attendee Mike Martin He/Him mmartin@geconsultllc.com 9/15/25, 11:03:44 AM Registered
Kat Porter (External) 9/15/25, 2:00:43 PM 9/15/25, 2:34:10 PM 33m 26s kporter@deg-america.com kporter@deg-america.com Attendee Kat Porter kporter@deg-america.com 9/12/25, 9:22:38 AM Registered
Daniela Salinas (External) 9/15/25, 2:00:47 PM 9/15/25, 2:34:26 PM 33m 38s dsalinas@hohgroup.com dsalinas@hohgroup.com Attendee Daniela Salinas dsalinas@hohgroup.com 9/15/25, 11:32:30 AM Registered
Saarinen, Shelby (External) 9/15/25, 2:01:11 PM 9/15/25, 2:34:09 PM 32m 57s Shelby.Saarinen@rsandh.com Shelby.Saarinen@rsandh.com Attendee Shelby Saarinen shelby.saarinen@rsandh.com 9/12/25, 1:17:17 PM Registered
Patrick McCluskey (External) 9/15/25, 2:01:24 PM 9/15/25, 2:34:13 PM 32m 49s pmccluskey@gocos.net pmccluskey@gocos.net Attendee Patrick McCluskey pmccluskey@gocos.net 9/12/25, 1:37:19 PM Registered
Imran sajid Mohammed (Unverified) 9/15/25, 2:01:25 PM 9/15/25, 2:36:01 PM 34m 36s Attendee Imran Sajid Mohammed admin@americanengconsultants.com 9/15/25, 1:57:53 PM Registered
Kirby, Mara [US-US] 9/15/25, 2:01:29 PM 9/15/25, 2:34:23 PM 32m 54s Mara.Kirby@parsons.com Mara.Kirby@parsons.com Attendee Mara Kirby mara.kirby@parsons.com 9/15/25, 12:08:14 PM Registered
Pellizzari, David (External) 9/15/25, 2:01:52 PM 9/15/25, 2:54:11 PM 52m 18s dpellizzari@F-W.com dpellizzari@f-w.com Attendee Dave Pellizzari dpellizzari@f-w.com 9/12/25, 12:23:32 PM Registered
Matthew Schramer (External) 9/15/25, 2:02:02 PM 9/15/25, 2:34:12 PM 32m 9s mschramer@gftinc.com mschramer@gftinc.com Attendee Matt Schramer mschramer@gftinc.com 9/15/25, 9:00:02 AM Registered
Pozzessere, Kari (External) 9/15/25, 2:02:30 PM 9/15/25, 2:34:15 PM 31m 45s Kari.Pozzessere@aecom.com Kari.Pozzessere@aecom.com Attendee Kari Pozzessere kari.pozzessere@aecom.com 9/15/25, 1:29:49 PM Registered
Banda, Vincent 9/15/25, 2:02:52 PM 9/15/25, 2:34:40 PM 31m 48s VBanda@getipass.com VBanda@getipass.com Attendee Vincent Banda vbanda@getipass.com 9/15/25, 1:59:02 PM Registered
Lien Dastgir (External) 9/15/25, 2:02:54 PM 9/15/25, 2:34:26 PM 31m 32s lien.dastgir@kadengineeringgroup.com lien.dastgir@kadengineeringgroup.com Attendee Lien Dastgir lien.dastgir@kadengineeringgroup.com 9/11/25, 8:21:15 PM Registered
Hukic-Hamzic, Emina 9/15/25, 2:02:58 PM 9/15/25, 2:34:13 PM 31m 14s EHukic-Hamzic@getipass.com EHukic-Hamzic@getipass.com Attendee Emina Hukic-Hamzic ehukic-hamzic@getipass.com 9/15/25, 1:59:17 PM Registered
Delves, Ryan (External) 9/15/25, 2:03:02 PM 9/15/25, 2:21:52 PM 18m 50s DelvesRyan@stanleygroup.com 8789@stanleygroup.com Attendee Ryan Delves delvesryan@stanleygroup.com 9/12/25, 1:38:50 PM Registered
Peter Palaparthi (External) 9/15/25, 2:03:15 PM 9/15/25, 2:37:36 PM 34m 21s peter@towerengineeringgroup.com peter@towerengineeringgroup.com Attendee PETER PALAPARTHI peter@towerengineeringgroup.com 9/15/25, 1:39:30 PM Registered
Christine Chen (External) 9/15/25, 2:03:32 PM 9/15/25, 2:35:43 PM 32m 11s ChristineC@thomas-engineering.com ChristineC@thomas-engineering.com Attendee Christine C christinec@thomas-engineering.com 9/15/25, 2:02:53 PM Registered
 16307438526 (Unverified) 9/15/25, 2:03:50 PM 9/15/25, 2:52:21 PM 47m 19s Attendee
Angela Althoff (External) 9/15/25, 2:04:16 PM 9/15/25, 2:34:13 PM 29m 56s Angela.Althoff@oneatlas.com Angela.Althoff@oneatlas.com Attendee Angela Althoff angela.althoff@oneatlas.com 9/15/25, 8:16:44 AM Registered
Cuenca, Isaac 9/15/25, 2:05:08 PM 9/15/25, 2:35:13 PM 30m 4s ICuenca@getipass.com ICuenca@getipass.com Attendee Isaac Cuenca icuenca@getipass.com 9/15/25, 2:00:42 PM Registered
Coleman, Timothy 9/15/25, 2:06:00 PM 9/15/25, 2:34:54 PM 28m 54s TJColeman@getipass.com TJColeman@getipass.com Attendee Timothy Coleman tjcoleman@getipass.com 9/15/25, 2:00:48 PM Registered
Catalano, Joe [NN-US] 9/15/25, 2:06:11 PM 9/15/25, 2:34:26 PM 28m 15s Joe.Catalano@parsons.com Joe.Catalano@parsons.com Attendee Mara Kirby mara.kirby@parsons.com 9/15/25, 12:08:14 PM Registered
Mohsen Farahany (External) 9/15/25, 2:06:59 PM 9/15/25, 2:34:18 PM 27m 19s MFarahany@RME-i.com MFarahany@RME-i.com Attendee Mohsen Farahany mfarahany@rme-i.com 9/12/25, 9:11:22 AM Registered
Ray Arias (Unverified) 9/15/25, 2:07:01 PM 9/15/25, 2:17:24 PM 10m 23s Attendee Ray Arias rarias@ariasis.com 9/11/25, 7:53:39 PM Registered
Kelly, Sherita 9/15/25, 2:08:32 PM 9/15/25, 2:35:16 PM 26m 44s skelly@getipass.com skelly@getipass.com Attendee Sherita Kelly skelly@getipass.com 9/15/25, 2:07:32 PM Registered
Ramos, Vanessa 9/15/25, 2:10:24 PM 9/15/25, 2:39:00 PM 28m 36s VRamos@getipass.com VRamos@getipass.com Attendee Vanessa Ramos vramos@getipass.com 9/15/25, 2:06:42 PM Registered
Ray Arias (Unverified) 9/15/25, 2:14:09 PM 9/15/25, 2:14:15 PM 5s Attendee Ray Arias rarias@ariasis.com 9/11/25, 7:53:39 PM Registered
Rajiv Iyangar 9/15/25, 2:25:39 PM 9/15/25, 2:34:12 PM 8m 32s Rajiv.Iyangar@exp.com rajiv.iyangar@exp.com Attendee Rajiv Iyangar rajiv.iyangar@exp.com 9/12/25, 8:08:03 AM Registered

AJ Jimenez aj.jimenez@meadhunt.com 9/12/25, 6:41:36 AM Registered
Angelica Gal angelicag@thomas-engineering.com 9/12/25, 11:32:17 AM Registered
Adam O'Holleran aoholleran@gocos.net 9/12/25, 1:50:48 PM Registered
Kevin Bischel kbischel@milhouseinc.om 9/15/25, 10:31:19 AM Registered
Jocelyn Tan jwong@ckleng.com 9/15/25, 12:50:04 PM Registered
NATHAN PALAPARTHI nathan@towerengineeringgroup.com 9/15/25, 1:40:20 PM Registered
Joseph Catalano joe.catalano@parsons.com 9/15/25, 2:01:51 PM Registered

3. In-Meeting Activities
Name Join Time Leave Time Duration Email Role
Mondel, Jim 9/15/25, 1:53:54 PM 9/15/25, 2:34:10 PM 40m 15s JMondel@getipass.com Organizer
Howe, Ruth 9/15/25, 1:58:02 PM 9/15/25, 2:34:11 PM 36m 9s RAHowe@getipass.com Organizer
Campuzano, Maria 9/15/25, 1:58:38 PM 9/15/25, 2:34:18 PM 35m 39s mcampuzano@getipass.com Organizer
Hall, Danna 9/15/25, 2:00:24 PM 9/15/25, 2:34:16 PM 33m 51s DHall@getipass.com Organizer
Liu, Meiyu 9/15/25, 2:01:03 PM 9/15/25, 2:34:09 PM 33m 5s mliu@getipass.com Organizer
Schumacher, Luke (External) 9/15/25, 1:50:06 PM 9/15/25, 1:51:06 PM 59s lschumacher@burnsmcd.com Attendee
Dagmar Cameron (External) 9/15/25, 1:50:43 PM 9/15/25, 2:34:26 PM 43m 43s dagmar.cameron@peralte-clark.com Attendee
Spencer, Seannica 9/15/25, 1:50:43 PM 9/15/25, 1:51:43 PM 59s SSpencer@getipass.com Presenter
Spencer, Seannica 9/15/25, 1:53:09 PM 9/15/25, 2:34:17 PM 41m 7s SSpencer@getipass.com Presenter
Bennett, Kristen 9/15/25, 1:51:09 PM 9/15/25, 2:34:15 PM 43m 5s kbennett@getipass.com Presenter
Gross, Michelle 9/15/25, 1:51:30 PM 9/15/25, 2:34:18 PM 42m 48s MGross@getipass.com Presenter
Hailee Whitehouse (External) 9/15/25, 1:52:23 PM 9/15/25, 1:53:23 PM 59s hwhitehouse@gsg-consultants.com Attendee
Hailee Whitehouse (External) 9/15/25, 1:56:50 PM 9/15/25, 2:34:17 PM 37m 26s hwhitehouse@gsg-consultants.com Attendee
Glaz, Robert 9/15/25, 1:52:52 PM 9/15/25, 2:34:18 PM 41m 25s rglaz@getipass.com Presenter
Pieniazek, Dave (External) 9/15/25, 1:53:01 PM 9/15/25, 1:54:01 PM 59s Dave.Pieniazek@stantec.com Attendee
Pieniazek, Dave (External) 9/15/25, 1:58:13 PM 9/15/25, 2:34:14 PM 36m 1s Dave.Pieniazek@stantec.com Attendee

16308570929 9/15/25, 1:53:27 PM 9/15/25, 2:37:00 PM 43m 32s Attendee
Joseph Regis 9/15/25, 1:53:49 PM 9/15/25, 2:46:06 PM 52m 17s joseph.regis@amesengineeringinc.com Attendee
Javier Romero (External) 9/15/25, 1:53:50 PM 9/15/25, 1:54:51 PM 1m JRomero@RME-i.com Attendee
Javier Romero (External) 9/15/25, 1:57:19 PM 9/15/25, 2:34:30 PM 37m 11s JRomero@RME-i.com Attendee
Williams, Cynthia 9/15/25, 1:54:14 PM 9/15/25, 2:34:21 PM 40m 7s CMWilliams@getipass.com Presenter
Madison Halsne (External) 9/15/25, 1:54:27 PM 9/15/25, 2:34:28 PM 40m 1s mhalsne@osehinc.com Attendee
Jermaine Davis (External) 9/15/25, 1:55:17 PM 9/15/25, 2:34:19 PM 39m 2s jdavis@milhouseinc.com Attendee
Truman Price (External) 9/15/25, 1:55:31 PM 9/15/25, 2:34:19 PM 38m 47s truman.price@kadengineeringgroup.com Attendee
McMillan, Dolan (External) 9/15/25, 1:55:45 PM 9/15/25, 2:34:12 PM 38m 26s McMillanDolan@stanleygroup.com Attendee
Gary Flentge (External) 9/15/25, 1:55:52 PM 9/15/25, 2:03:25 PM 7m 32s gflentge@envdesigni.com Attendee
Gary Flentge (External) 9/15/25, 2:04:32 PM 9/15/25, 2:34:12 PM 29m 40s gflentge@envdesigni.com Attendee
Seagrave, Ann 9/15/25, 1:55:59 PM 9/15/25, 2:34:14 PM 38m 15s ASeagrave@getipass.com Attendee
Spencer, Takesha 9/15/25, 1:55:59 PM 9/15/25, 2:34:11 PM 38m 12s TSpencer@getipass.com Attendee
Galvan, Jorge 9/15/25, 1:56:53 PM 9/15/25, 2:56:00 PM 59m 6s JGalvan@getipass.com Attendee
Prohammer, Valerie 9/15/25, 1:57:04 PM 9/15/25, 2:34:13 PM 37m 8s VProhammer@getipass.com Attendee
Ted Lachus (External) 9/15/25, 1:57:13 PM 9/15/25, 2:34:14 PM 37m 1s tlachus@gocos.net Attendee
Drozd, Laura 9/15/25, 1:57:13 PM 9/15/25, 2:34:21 PM 37m 8s LDrozd@getipass.com Attendee
Naughton, John (External) 9/15/25, 1:57:44 PM 9/15/25, 1:58:44 PM 59s jnaughton@valdeseng.com Attendee
Naughton, John (External) 9/15/25, 2:00:13 PM 9/15/25, 2:34:15 PM 34m 2s jnaughton@valdeseng.com Attendee
Mozwecz, Jaclyn (External) 9/15/25, 1:57:49 PM 9/15/25, 2:34:17 PM 36m 28s jmozwecz@valdeseng.com Attendee
Carrato, Thomas 9/15/25, 1:57:53 PM 9/15/25, 2:34:17 PM 36m 23s TCarrato@benesch.com Attendee
Beth Tatro (External) 9/15/25, 1:57:55 PM 9/15/25, 2:34:19 PM 36m 23s btatro@RMCHIN.com Attendee
Kevin Bischel (External) 9/15/25, 1:58:06 PM 9/15/25, 2:34:16 PM 36m 10s kbischel@milhouseinc.com Attendee
Merrill, Tiffany 9/15/25, 1:58:17 PM 9/15/25, 2:34:11 PM 35m 53s TMerrill@getipass.com Attendee
Dan Stueland (Unverified) 9/15/25, 1:58:28 PM 9/15/25, 2:34:21 PM 35m 53s Attendee
Rafael Herrera 9/15/25, 1:58:30 PM 9/15/25, 2:40:50 PM 42m 20s rherrera@se3.us Attendee

16304370789 9/15/25, 1:58:30 PM 9/15/25, 2:58:34 PM 1h 3s Attendee
Jennifer Tobergte 9/15/25, 1:58:33 PM 9/15/25, 2:34:09 PM 35m 35s jent@accgi.com Attendee
Sydney Dryier (External) 9/15/25, 1:58:36 PM 9/15/25, 2:34:12 PM 35m 36s sdryier@geconsultllc.com Attendee
Ryan Leodoro (External) 9/15/25, 1:58:42 PM 9/15/25, 2:34:35 PM 35m 53s rleodoro@hohgroup.com Attendee
Shawon Carlstrom (External) 9/15/25, 1:58:56 PM 9/15/25, 2:34:19 PM 35m 22s scarlstrom@orionengineersllc.com Attendee
Aislinn Fleming (External) 9/15/25, 1:59:16 PM 9/15/25, 2:34:11 PM 34m 55s aifleming@gftinc.com Attendee
Myers, Lindia 9/15/25, 1:59:22 PM 9/15/25, 2:35:33 PM 36m 10s LMyers@getipass.com Attendee
Griselda Monsivais (External) 9/15/25, 1:59:32 PM 9/15/25, 2:34:17 PM 34m 44s griselda.monsivais@bowman.com Attendee
Rao Doppalapudi (Unverified) 9/15/25, 1:59:38 PM 9/15/25, 2:34:19 PM 34m 40s Attendee
Scott VanDerAa (External) 9/15/25, 1:59:43 PM 9/15/25, 2:34:22 PM 34m 39s SVanderAa@cerasolutions.com Attendee
AEC Admin (External) 9/15/25, 1:59:43 PM 9/15/25, 2:00:35 PM 51s admin@americanengconsultants.com Attendee
Catherine Carpenter (External) 9/15/25, 1:59:48 PM 9/15/25, 2:03:25 PM 3m 36s Catherine.Carpenter@oneatlas.com Attendee
Catherine Carpenter (External) 9/15/25, 2:05:02 PM 9/15/25, 2:34:18 PM 29m 15s Catherine.Carpenter@oneatlas.com Attendee
EG Hessenthaler (External) 9/15/25, 1:59:54 PM 9/15/25, 2:34:11 PM 34m 17s ehessenthaler@gftinc.com Attendee
Hamed Mohammed (External) 9/15/25, 2:00:20 PM 9/15/25, 2:34:44 PM 34m 23s hmohammed@americanengconsultants.com Attendee
Abdul Dahhan (External) 9/15/25, 2:00:27 PM 9/15/25, 2:14:36 PM 14m 8s adahhan@chicagotestinglab.com Attendee
Abdul Dahhan (External) 9/15/25, 2:17:15 PM 9/15/25, 2:34:11 PM 16m 55s adahhan@chicagotestinglab.com Attendee
Zeman, Benjamin 9/15/25, 2:00:28 PM 9/15/25, 2:34:14 PM 33m 46s Benjamin.Zeman@hdrinc.com Attendee
Ryan Macander (External) 9/15/25, 2:00:30 PM 9/15/25, 2:34:10 PM 33m 39s rmacander@gftinc.com Attendee
Gill, Zach (External) 9/15/25, 2:00:39 PM 9/15/25, 2:34:10 PM 33m 30s Zachary.Gill@aecom.com Attendee
Michael Martin (External) 9/15/25, 2:00:42 PM 9/15/25, 3:13:14 PM 1h 12m 31s mmartin@geconsultllc.com Attendee
Kat Porter (External) 9/15/25, 2:00:43 PM 9/15/25, 2:34:10 PM 33m 26s kporter@deg-america.com Attendee
Daniela Salinas (External) 9/15/25, 2:00:47 PM 9/15/25, 2:34:26 PM 33m 38s dsalinas@hohgroup.com Attendee
Saarinen, Shelby (External) 9/15/25, 2:01:11 PM 9/15/25, 2:34:09 PM 32m 57s Shelby.Saarinen@rsandh.com Attendee
Patrick McCluskey (External) 9/15/25, 2:01:24 PM 9/15/25, 2:34:13 PM 32m 49s pmccluskey@gocos.net Attendee
Imran sajid Mohammed (Unverified) 9/15/25, 2:01:25 PM 9/15/25, 2:36:01 PM 34m 36s Attendee
Kirby, Mara [US-US] 9/15/25, 2:01:29 PM 9/15/25, 2:34:23 PM 32m 54s Mara.Kirby@parsons.com Attendee
Pellizzari, David (External) 9/15/25, 2:01:52 PM 9/15/25, 2:54:11 PM 52m 18s dpellizzari@F-W.com Attendee
Matthew Schramer (External) 9/15/25, 2:02:02 PM 9/15/25, 2:34:12 PM 32m 9s mschramer@gftinc.com Attendee
Pozzessere, Kari (External) 9/15/25, 2:02:30 PM 9/15/25, 2:34:15 PM 31m 45s Kari.Pozzessere@aecom.com Attendee
Banda, Vincent 9/15/25, 2:02:52 PM 9/15/25, 2:34:40 PM 31m 48s VBanda@getipass.com Attendee
Lien Dastgir (External) 9/15/25, 2:02:54 PM 9/15/25, 2:34:26 PM 31m 32s lien.dastgir@kadengineeringgroup.com Attendee
Hukic-Hamzic, Emina 9/15/25, 2:02:58 PM 9/15/25, 2:34:13 PM 31m 14s EHukic-Hamzic@getipass.com Attendee
Delves, Ryan (External) 9/15/25, 2:03:02 PM 9/15/25, 2:21:52 PM 18m 50s DelvesRyan@stanleygroup.com Attendee
Peter Palaparthi (External) 9/15/25, 2:03:15 PM 9/15/25, 2:37:36 PM 34m 21s peter@towerengineeringgroup.com Attendee
Christine Chen (External) 9/15/25, 2:03:32 PM 9/15/25, 2:35:43 PM 32m 11s ChristineC@thomas-engineering.com Attendee
 16307438526 (Unverified) 9/15/25, 2:03:50 PM 9/15/25, 2:06:06 PM 2m 15s Attendee
 16307438526 (Unverified) 9/15/25, 2:07:17 PM 9/15/25, 2:52:21 PM 45m 4s Attendee
Angela Althoff (External) 9/15/25, 2:04:16 PM 9/15/25, 2:34:13 PM 29m 56s Angela.Althoff@oneatlas.com Attendee
Cuenca, Isaac 9/15/25, 2:05:08 PM 9/15/25, 2:35:13 PM 30m 4s ICuenca@getipass.com Attendee
Coleman, Timothy 9/15/25, 2:06:00 PM 9/15/25, 2:34:54 PM 28m 54s TJColeman@getipass.com Attendee
Catalano, Joe [NN-US] 9/15/25, 2:06:11 PM 9/15/25, 2:34:26 PM 28m 15s Joe.Catalano@parsons.com Attendee
Mohsen Farahany (External) 9/15/25, 2:06:59 PM 9/15/25, 2:34:18 PM 27m 19s MFarahany@RME-i.com Attendee
Ray Arias (Unverified) 9/15/25, 2:07:01 PM 9/15/25, 2:17:24 PM 10m 23s Attendee
Kelly, Sherita 9/15/25, 2:08:32 PM 9/15/25, 2:35:16 PM 26m 44s skelly@getipass.com Attendee
Ramos, Vanessa 9/15/25, 2:10:24 PM 9/15/25, 2:39:00 PM 28m 36s VRamos@getipass.com Attendee
Ray Arias (Unverified) 9/15/25, 2:14:09 PM 9/15/25, 2:14:15 PM 5s Attendee
Rajiv Iyangar 9/15/25, 2:25:39 PM 9/15/25, 2:34:12 PM 8m 32s Rajiv.Iyangar@exp.com Attendee


	ADP211.tmp
	PROFESSIONAL SERVICES BULLETIN 25-3�Pre-Proposal Meeting
	INTRODUCTIONS
	AGENDA
	SUBMISSION VIA TRIMBLE UNITY CONSTRUCT
	TRIMBLE UNITY CONSTRUCT WEBINAR TRAINING OPPORTUNITIES
	SOI SUBMISSION
	SOI SUBMISSION
	AVOIDING DISQUALIFICATIONS
	Slide Number 9
	SUBMITTAL OF QUESTIONS
	TOLLWAY COMPLIANCE REQUIREMENTS
	TOLLWAY COMPLIANCE REQUIREMENTS
	VETERAN OWNED/SMALL BUSINESS                           PROGRAM CERTIFICATIONS
	DBE CERTIFICATIONS
	DIVERSITY PROGRAMS
	DIVERSITY DEPARTMENT PROGRAMS
	PSB 25-3
	ITEM 1: I-25-2028 – Phase II Design Engineering Services
	ITEM 2: I-25-2029 – Construction Management Services���
	ITEM 3: I-25-2030 – Construction Management Services���
	ITEM 4: I-25-4997 – Construction Management Upon Request���
	ITEM 5: RR-25-2031 – Construction Management Upon Request
	ITEM 6: RR-25-9309 – ITS Deployment and Maintenance Services
	ITEM 6: RR-25-9309 – ITS Deployment and Maintenance Services
	ITEM 6: RR-25-9309 – ITS Deployment and Maintenance Services
	ITEM 6: RR-25-9309 – ITS Deployment and Maintenance Services
	QUESTIONS��Questions may be sent to:�PSB_25-3.01_Questions_and_RFIs@docs.e-builder.net
	THANK YOU FOR �YOUR PARTICIPATION�

	ADP3F60.tmp
	Pre-Proposal Meeting For PSB 25

	ADP2786.tmp
	Pre-Proposal Meeting For PSB 25




