
PROPOSAL
TO THE
ILLINOIS STATE TOLL HIGHWAY AUTHORITY
FOR SUPPLEMENTAL CONSTRUCTION MANAGER SERVICES


FOR CONTRACT NUMBER XX-XX-XXXX           


This proposal, dated Enter Proposal Date, is submitted by Enter Firm Name of Enter City & State for Construction Manager’s Service.


DESCRIPTION/LOCATION OF CONSTRUCTION SECTION

The location of the construction Contract XX-XX-XXXX for which we propose to provide Construction Manager Services is insert description/location exactly as it appears on the PSB item, in Enter Tollway County County (Counties), Illinois.


REAFFIRMATION OF ORIGINAL AGREEMENT

All terms of the original agreement and any amendments thereto are hereby reaffirmed except as herein modified.


SCOPE OF SUPPLEMENTAL CONSTRUCTION MANAGER SERVICES

The Supplemental Engineering Services, more fully detailed in Exhibit F, attached hereto, will be executed in conformance with the terms contained in the original agreement for Construction Manager’s Services except where herein modified.


FEE PROPOSAL
[bookmark: _GoBack]
The CONSTRUCTION MANAGER shall be compensated for these Supplemental Engineering Services on the following basis:

ACTUAL PAYROLL COSTS TIMES A MULTIPLIER, PLUS REIMBURSEMENT OF DIRECT EXPENSES, WITH AN UPPER LIMIT OF COMPENSATION.

ACTUAL PAYROLL COSTS AND MULTIPLIER - During the course of the project, compensation shall be equal to Actual Direct Labor Costs (less overtime premium) multiplied by a factor of 2.80 to compensate for Payroll Burden and Fringe Costs, Overhead and Miscellaneous Indirect Costs and Profit.   This factor shall be used for periodic invoicing during the project.

“Actual Direct Labor” shall be reimbursed only for actual payroll costs paid to individuals employed directly by the CONSTRUCTION MANAGER, while independent contractors and contract employees shall be treated as “reimbursable direct costs” and not “actual direct salary.”   Subcontractors shall be treated as “Services by Others.”

AGREEMENT LIMITS

The following limits contained in the existing agreement are amended as follows:    

The Upper Limit Compensation shall be increased

from $ 0,000,000.00 by $ 0,000,000.00 to $ 0,000,000.00.


RECORD RETENTION AND AUDIT - In compliance with the Illinois Procurement Code (30 Ill. Comp. Stat. 500/20-65) and rules promulgated thereunder, every CONTRACT for goods and services shall provide that the contractor shall maintain certain records, books and documents.

The CONSTRUCTION MANAGER shall maintain in the State of Illinois, for a minimum of five years from the latter of the date of completion of the CONTRACT or the date of final payment under the CONTRACT, adequate books, records, and supporting documents from an accounting system maintained in accordance with generally accepted accounting principles to verify the amounts, recipients, uses and methods of all disbursements of funds passing in conjunction with the CONTRACT. The five year record maintenance period shall be extended for the duration of any audit in progress at the time of that period’s expiration.  The CONSTRUCTION MANAGER shall at its own expense make such records available in a timely manner for inspection and audit (including copies and extracts of records) as required by the Auditor General and other State Auditors, Chief Procurement Officer, the Illinois Department of Transportation, and the TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY agents at all reasonable times and without prior notice. For purposes of this section, “timeliness” will be considered production within the time period specified by the Auditor General and other State Auditors, Chief Procurement Officer, the Illinois Department of Transportation and the TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY agents, but no later than thirty days after a request for records being made unless otherwise agreed to by the parties. The CONSTRUCTION MANAGER agrees to cooperate fully with any audit conducted by the Auditor General and other State Auditors, Chief Procurement Officer, the Illinois Department of Transportation and the TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY agents, and to provide full access to all relevant materials. The auditors reserve the right to enter the CONSTRUCTION MANAGER’s place of business in order to audit the records. If they are not produced in a timely manner by the CONSTRUCTION MANAGER, then the CONSTRUCTION MANAGER shall reimburse the TOLLWAY or other State agency for the travel expenses of its auditors in the event that this right is invoked.  

The obligations of this Section shall be explicitly included in any subcontracts or agreements formed between the CONSTRUCTION MANAGER and any subcontractors or suppliers of goods and services to the extent that those subcontracts or agreements relate to fulfillment of the CONSTRUCTION MANAGER’s obligations to the TOLLWAY.  Such subcontractor shall be required to comply with the terms and conditions of this Section and the TOLLWAY shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or overpayment to the CONSTRUCTION MANAGER or its subcontractors.  The CONSTRUCTION MANAGER shall promptly reimburse the TOLLWAY for any overpayment, or the TOLLWAY at its option may deduct any overpayment from any funds due the CONSTRUCTION MANAGER, whether those funds are due under this contract or other contracts to which the CONSTRUCTION MANAGER is a party either directly with the TOLLWAY or as a subcontractor. In the event the CONSTRUCTION MANAGER fails or refuses to reimburse the TOLLWAY for an overpayment, the CONSTRUCTION MANAGER shall be responsible for all costs, including attorney fees, incurred by the TOLLWAY to collect such overpayment.  

Failure to maintain or make available the books, records, and supporting documents required by this Section shall establish a presumption in favor of the TOLLWAY for recovery of any funds paid by the TOLLWAY under the contract for which adequate books, records and supporting documentation are not available to support their purported disbursement. 

The CONSTRUCTION MANAGER shall reimburse the TOLLWAY for the total costs of an audit that identifies significant findings that would benefit the TOLLWAY, including but not limited to reasonable attorney’s fees and other expenses.  Significant findings for the purposes of this provision shall be identified as an amount in excess of $50,000 in aggregate of the audit report or findings of material performance or compliance deficiencies.

If the CONSTRUCTION MANAGER fails to comply with these requirements, the CONSTRUCTION MANAGER may be disqualified or suspended from bidding on or working on future contracts.

INVOICES - INVOICES will be submitted monthly on forms provided to the CONSTRUCTION MANAGER at the start of the project. The invoice cutoff date will coincide with the Monthly Progress Report. All payroll documentation and costs relating to this project will be available for audit by the TOLLWAY upon request.

INVOICES for services performed and expenses incurred through December 31st must be submitted to the TOLLWAY no later than February 28th of the subsequent year. The CONSTRUCTION MANAGER expressly acknowledges that the TOLLWAY, at its discretion, reserves the right not to honor any delinquent INVOICE if the CONSTRUCTION MANAGER fails to obtain prior written approval from the Chief Engineering Officer for an alternative INVOICE submission date. CONSTRUCTION MANAGER will request such approval or an INVOICE submittal extension no later than February 15th.

PARTIAL PAYMENTS

Partial payments to the CONSTRUCTION MANAGER shall be made in accordance with the terms of the original agreement except that reference to the Total Estimated Fee and Upper Limit of Compensation, shall be interpreted to be the Amended Total Estimated Fee and Amended Upper Limit of Compensation, respectively.

REVISIONS TO SUPPLEMENTAL SCOPE OF WORK

The scope of supplemental work shall be as detailed in Exhibit F.  All requirements of REVISIONS TO SCOPE OF WORK contained in the original agreement for services shall apply to this supplemental work as well.








THIS PROPOSAL FOR SUPPLEMENTAL CONSTRUCTION MANAGER 
SERVICES FOR 


CONTRACT XX-XX-XXXX                             


SUBMITTED BY:



FIRM NAME:		Enter Firm Name          


ADDRESS:		Enter Firm’s Address          


CITY, STATE &
ZIP CODE:		Enter Firm’s City, State & Zip Code          


TELEPHONE:	Enter Firm’s Telephone Number          


FACSIMILE:		Enter Firm’s Fax Number          


SIGNED BY:		_________________________________________ 


PRINTED NAME:	Enter Signee’s Printed Name           
       

TITLE:		Enter Signee’s Job Title           
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EXHIBIT F

CONTRACT XX-XX-XXXX                             
 
(Enter Firm Name)                                                                    

SCOPE OF SUPPLEMENTAL PROPOSAL

Click here to enter text.
 
EXHIBIT G

CONTRACT XX-XX-XXXX
 
(Enter Firm Name)                                                                    

CURRENT OBLIGATIONS FOR PROJECT

 


	
Route & Job No.
	
Work Scope & Description of Project
	
Fee (Including all Supplementals and Extra Work Orders)
	
Fee Remaining
To Be Earned
	
Estimated Date of Completion



Click here to enter text.
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